TOWN OF LEESBURG, VIRGINIA

DEPARTMENT OF CAPITAL PROJECTS

25 WEST MARKET STREET

LEESBURG, VIRGINIA 20176

IFB No. 05303-FY14-01
BID FORM, PAGE 7 THRU 15
SUBMIT A SIGNED BID FORM BY MAIL OR IN PERSON TO

RENEE LAFOLLETTE, P. E., DIRECTOR

OFFICE OF CAPITAL PROJECTS

FORMAL BIDS WILL BE DUE NO LATER THAN 3:30 p.m., Tuesday August 27, 2013
CONSTRUCTION OF THE PLANS TITLED 

‘Lowenbach subdivision roadway improvements 
Phase IV – Storm Drainage Improvements 

Edwards Ferry Road, Cherry Lane and mayfair Drive ’
THE UNDERSIGNED CERTIFIES THAT (CONTRACTOR NAME):

____________________________________________________________________________ IS CURRENTLY REGISTERED WITH THE VIRGINIA STATE BOARD OF CONTRACTORS AS REQUIRED BY THE CODE OF VIRGINIA.  CERTIFICATE NUMBER _________________ WAS ISSUED ON THE ______DAY OF _________________, ______.  THE UNDERSIGNED FURTHER CERTIFIES THAT THE REGISTRATION FEE AND ALL RENEWAL FEES REQUIRED UNDER LAW HAVE BEEN PAID.  THE CONTRACTOR AGREES TO FURNISH ALL NECESSARY LABOR, EQUIPMENT, MATERIALS, AND ALL THINGS NECESSARY TO PERFORM THE WORK AS SET FORTH IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AT THE FOLLOWING PRICES: (ALL PRICES INCLUDE PROVISION AND INSTALLATION).

STIPULATED PRICE ITEMS:  THE CONTRACTOR AGREES TO PERFORM RELATED WORK FOR THE FOLLOWING ITEMS AT THE STIPULATED PRICES SHOWN. USE OF THESE ITEMS WILL BE THE SOLE DISCRETION OF THE ENGINEER.

ITEM








UNIT
        UNIT PRICE 

TRENCH ROCK EXCAVATION




CY

$50.00

CRUSHER RUN VDOT #25 OR APPROVED EQUAL

CY

$35.00

ROCK IS DEFINED AS ANY SOLID MATERIAL OR BOULDERS THAT CANNOT BE REMOVED FROM THE GROUND BY EXCAVATION EQUIPMENT WITHOUT THE USE OF A HOE RAM OR BLASTING METHODS.

	SUBMITTED BY:

VENDOR NAME:
	

	ADDRESS:


	

	CITY/STATE/ZIP:


	

	AUTHORIZED SIGNATURE:


	

	PRINT NAME AND TITLE:


	

	TELEPHONE NO: 
	
	FACSIMILE NO.:
	

	STATE CORPORATION COMMISSION ID#
	

	TAX ID NUMBER (FIN/SSN):


	VA. CONTRACTOR LICENSE #:

	THIS FIRM IS A:  (INSERT NAME OF STATE):       _______________________ 

___ CORPORATION                                 • ___ LIMITED PARTNERSHIP                      

___ GENERAL PARTNERSHIP               • ___ UNINCORPORATED ASSOC.                     

___ LTD LIABILITY COMPANY            • ___ SOLE PROPRIETORSHIP

	E-MAIL ADDRESS:
	
	
	LEESBURG BPOL #:
	
	
	


ADDENDA

Bidder acknowledges receipt of the following ADDENDA, which have been considered in the preparation of this bid.


Addendum No. 



Dated: 




Addendum No. 



Dated: 




Addendum No. 



Dated: 




Addendum No. 



Dated: 





Addendum No. 



Dated: 




BID FORM

	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	 
	Miscellaneous
	 
	 
	 
	 

	1
	Mobilization / Demobilization
	LS
	1
	 
	 

	2
	Construction Survey
	LS
	1
	 
	 

	3
	Structural inspection for structure in rear of 120 Washington Street prior to installation of storm drainage pipe located adjacent to structure.  The inspection shall include, but is not limited to, interior and exterior inspection of the foundation and walls to document existing pre-construction conditions and then post construction conditions.
	LS
	1
	 
	 

	4
	Test Pits not shown on the plans
	EA
	5
	 
	 

	 
	Sub-Total Miscellaneous
	 
	 
	 
	 

	 
	Clearing, Erosion & Sediment Controls
	 
	 
	 
	 

	5
	Silt Fence Complete in Place Incl. Maintenance & Removal.
	LF
	1,350
	 
	 

	6
	Tree Protection Complete in Place Incl. Maintenance & Removal
	LF
	440
	 
	 

	7
	Tree Pruning by Certified Arborist
	LF
	240
	 
	 

	8
	Inlet Protection Complete in Place Incl. Maintenance & Removal
	EA
	25
	 
	 

	9
	Permanent Seeding & Mulching Incl. Lime and Fertilizer
	SY
	1,145
	 
	 

	 
	Sub-Total Clearing, Erosion & Sediment Controls
	 
	 
	 
	 

	 
	Demolition / Replace / Relocation / Restoration
	 
	 
	 
	 

	10
	Remove / Reset Existing Chain Link Fence
	LF
	25
	 
	 

	11
	Remove and Dispose of existing Shed on Condominium Property
	LS
	1
	 
	 

	12
	Remove and Dispose of 18" CMP Pipe 
	LF
	585
	 
	 

	13
	Remove and Dispose of 23"x14" RCP Pipe 
	LF
	13
	 
	 

	14
	Remove & Dispose of Storm Structures (EW/Structures/ES etc.)
	EA
	8
	 
	 

	15
	Demo and Dispose of Concrete Sidewalk, Driveway Aprons
	SY
	1,005
	 
	 

	16
	Demo and Dispose of Concrete Curb and Gutter
	LF
	2,035
	 
	 

	17
	Demo and Dispose of Concrete Median in Edwards Ferry Road
	SY
	82
	 
	 

	18
	Sawcut Asphalt
	LF
	2,960
	 
	 

	19
	Demo & Dispose of Asphalt Pavement for Utility Trench
	SY
	225
	 
	 

	20
	Relocate Dumpster on Condominium Property no more than 100 LF
	EA
	1
	 
	 

	21
	Demo and Dispose of Asphalt Pavement on Condominium Property
	SY
	135
	 
	 

	22
	Demo and Dispose of Asphalt Pavement on Edwards Ferry Road & Mayfair Drive
	SY
	630
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	23
	Milling - 1 1/2"  of Asphalt Pavement
	SY
	7,310
	 
	 

	24
	Remove and Dispose of 8" DIP Watermain
	LF
	47
	 
	 

	25
	Remove Existing 8" Valve and deliver to TOL - Utility shop
	EA
	1
	 
	 

	 
	Sub-Total Demolition / Replace / Relocation / Restoration
	 
	 
	 
	 

	 
	Maintenance of Traffic (MOT)
	 
	 
	 
	 

	26
	Traffic Control - Flagger Services
	HR
	800
	 
	 

	27
	"Road Work Ahead" Sign W21-4 (48"x48") Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5)
	EA
	6
	 
	 

	28
	"End Road Work" Sign G20-2 (48"x48") Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5)
	EA
	6
	 
	 

	29
	Portable Changeable Message Board, Incl. Mob/Demob. & Maintenance 
	HR
	600
	 
	 

	 
	Sub-Total Maintenance of Traffic
	 
	 
	 
	 

	 
	Storm Sewer
	 
	 
	 
	 

	30
	15" RCP CL III, Complete in place including Excavation, Bedding & Backfill
	LF
	644
	 
	 

	31
	18" RCP CL III, Complete in place including Excavation, Bedding & Backfill
	LF
	215
	 
	 

	32
	21" RCP CL III, Complete in place including Excavation, Bedding & Backfill
	LF
	43
	 
	 

	33
	24" RCP CL III, Complete in place including Excavation, Bedding & Backfill
	LF
	269
	 
	 

	34
	27" RCP CL III, Complete in place including Excavation, Bedding & Backfill
	LF
	164
	 
	 

	35
	30" RCP CL III, Complete in place including Excavation, Bedding & Backfill
	LF
	35
	 
	 

	36
	36" RCP CL III, Complete in place including Excavation, Bedding & Backfill
	LF
	283
	 
	 

	37
	36" RCP CL IV, Complete in place including Excavation, Bedding & Backfill
	LF
	33
	 
	 

	38
	34"x53" RECP CL IV, Complete in place including Excavation, Bedding & Backfill
	LF
	446
	 
	 

	39
	Storm sewer tie-ins: Runs 464 - ex.475; 464 - ex.264; 464 - ex.463;  4 - ex. 465B; and 5 - ex.467
	EA
	5
	 
	 

	40
	Clean Out Ex. 15" CMP Storm Run 464-ex.264
	LF
	90
	 
	 

	41
	Clean Out Ex. 64" x 43" CMP Arch Storm Run 464-ex.475
	LF
	75
	 
	 

	42
	STR 1, DI-4E (H=5.91', L=4'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	43
	STR 2, DI-4E (H=5.88', L=6'), Cast In Place around Sanitary Sewer Pipe, Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	44
	STR 3, DI-4E (H=5.17', L=6'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	45
	STR 3A, MH-2 (H=6.07'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	46
	STR 3B, DI-3C (H=4.64’, L=6’), Complete in place incl. excavation, bedding & backfill
	EA
	1
	
	

	47
	STR 4, DI-4B (H=5.75', L=6'), Complete in place incl. excavation, bedding & backfill
	EA
	1
	 
	 

	48
	STR 5, DI-4B (H=6.02', L=8'), Complete in place incl. excavation, bedding & backfill
	EA
	1
	 
	 

	49
	STR 5A, MH-2 (H=9.00'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	50
	STR 5B, DI-3B (H=8.00', L=8'), Complete in place incl. excavation, bedding & backfill
	EA
	1
	 
	 

	51
	STR 5C, DI-3B (H=7.77', L=8'), Complete in place incl. excavation, bedding & backfill
	EA
	1
	 
	 

	52
	STR 5D, DI-3B (H=6.97', L=10'), Complete in place incl. excavation, bedding & backfill
	EA
	1
	 
	 

	53
	STR 5E, DI-3B (H=7.39', L=4'), Complete in place incl. excavation, bedding & backfill
	EA
	1
	 
	 

	54
	STR 5F, MH-2 (H=6.17'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	55
	STR 5G, DI-2C (H=5.19', L =6'), Complete in place incl. excavation, bedding & backfill
	EA
	1
	 
	 

	56
	STR 5H, DI-3B (H=8.00', L=12'), Complete in place incl. excavation, bedding & backfill
	EA
	1
	 
	 

	57
	STR 6, DI-3BB (H=9.82', L=8'), Complete in place incl. excavation, bedding & backfill
	EA
	1
	 
	 

	58
	STR 7, DI-3BB (H=9.68', L=6'), Complete in place incl. excavation, bedding & backfill
	EA
	1
	 
	 

	59
	STR 7A, DI-3BB (H=9.18', L=4'), Complete in place incl. excavation, bedding & backfill
	EA
	1
	 
	 

	60
	STR 8, MH-2 (H=10.25'), with Armored Invert, Complete in place incl. excavation, bedding & backfill
	EA
	1
	 
	 

	61
	STR 464, 6' x 7' JB-1 with DI-3B top (H=6.03', L=6'), Complete in place incl. excavation, bedding & backfill
	EA
	1
	 
	 

	62
	Provide pump-around during Storm Sewer Installation
	LS
	1
	 
	 

	 
	Sub-Storm Sewer
	 
	 
	 
	 

	 
	Storm Sewer - Pipe Lining
	 
	 
	 
	 

	63
	Mobilization / Demobilization
	LS
	1
	 
	 

	64
	Pipe Run 442-445: 83" x 57" CMP, Complete in place per Specifications
	LF
	306
	 
	 

	65
	Pipe Run 445-453: 64" x 43" CMP, Complete in place per Specifications
	LF
	121
	 
	 

	66
	Pipe Run 453-456: 64" x 43" CMP, Complete in place per Specifications
	LF
	164
	 
	 

	67
	Pipe Run 456-465: 64" x 43" CMP, Complete in place per Specifications
	LF
	125
	 
	 

	68
	Provide pump-around during Storm Sewer Pipe Lining Installation
	LS
	1
	 
	 

	 
	Sub-Storm Sewer-Pipe Lining
	 
	 
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	 
	Water Lines
	 
	 
	 
	 

	69
	8" D.I.P CL 52, Waterline w/ all necessary connections, complete in place including excavation, bedding and backfill
	LF
	47
	 
	 

	70
	8" Gate Valve, complete in place including excavation, bedding and backfill
	EA
	6
	 
	 

	71
	Connect to existing 8" D.I.P watermain, Mega lug Fitting, complete in place including excavation, bedding and backfill
	EA
	2
	 
	 

	72
	Replace Water Service Assembly, Complete in place including excavation, bedding and backfill      (35 LF Each)
	EA
	4
	 
	 

	73
	Replace Water Service Assembly, Complete in place including excavation, bedding and backfill      (15 LF Each)
	EA
	6
	 
	 

	 
	Sub-Total Water Lines
	 
	 
	 
	 

	 
	Pavement
	 
	 
	 
	 

	74
	6" Aggregate Base, VDOT 21-A, Complete in Place incl. fine grading-Condo Parking Lot
	TN
	50
	 
	 

	75
	3" Base Asphalt Mix, BM-25.0-Condo Parking Lot
	TN
	25
	 
	 

	76
	2" Surface Asphalt Mix, SM-9.5A - Condo Parking Lot
	TN
	16
	 
	 

	77
	Aggregate Base, VDOT 21-A, Complete in Place incl. fine grading - Edwards Ferry Road, Plaza Street  & Mayfair Drive
	TN
	225
	 
	 

	78
	Base Asphalt Mix, BM-25.0 - Edwards Ferry, Plaza, & Mayfair
	TN
	130
	 
	 

	79
	Additional Base Asphalt BM-25.0 for Utility Trenches
	TN
	420
	 
	 

	80
	Surface Asphalt Mix, SM-9.5A - Edwards Ferry, Plaza & Mayfair
	TN
	845
	 
	 

	81
	5' Concrete Sidewalk, Complete in place per plans and specifications incl. excavation, VDOT 21-A & concrete
	SF
	9,100
	 
	 

	82
	Concrete Lead Walks, Complete in place incl. excavation, VDOT 21-A and concrete
	SF
	135
	 
	 

	83
	Curb & Gutter - CG6, Complete in place incl. excavation, stone under curb & backfill
	LF
	1,620
	 
	 

	84
	CG-12B, Handicap Ramp per plans, Complete in place incl. excavation, stone base & backfill
	EA
	5
	 
	 

	85
	TS-20 Standard 12' Concrete Driveway Entrance, at 702, 705, 708, 710, 716, and 718 Edwards Ferry Rd. and 109 Mayfair Dr., Complete in place incl. excavation & backfill
	EA
	7
	 
	 

	86
	TS-20 Standard 16' Concrete Driveway Entrance, at 704 Edwards Ferry Rd., Complete in place including excavation & backfill
	EA
	1
	 
	 

	87
	TS-20 Standard 20' Concrete Driveway Entrance, 103 and 105/107 Mayfair Dr., Complete in place including excavation & backfill
	EA
	2
	 
	 

	88
	Asphalt Driveway, 101/103, 105/107 and 109 Mayfair Dr. and 702, 704, 706, 708, 710, 716, and 718 Edwards Ferry Rd., Complete in place including excavation & backfill
	SF
	700
	 
	 

	 
	Sub-Total Pavement
	 
	 
	 
	 

	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	 
	Pavement Marking / Signs / Traffic Signals
	 
	 
	 
	 

	89
	Single Solid 5" White Line Type B CL IV
	LF
	1,310
	 
	 

	90
	Single Solid 24" White Line (Stop Bar) Type B CL IV
	LF
	125
	 
	 

	91
	Double Solid 5" Yellow Line Type B CL IV
	LF
	475
	 
	 

	92
	Single Solid 5" Yellow Line Type B CL IV
	LF
	460
	 
	 

	93
	Single Solid 12" White Line, 2' spacing @ 45 deg. Type B CL IV
	LF
	465
	 
	 

	94
	Single Solid 12" White Line, 5' Spacing @ 45 deg. Type B CL IV
	LF
	75
	 
	 

	95
	Single 5" White Line, 4' Spacing, 5' Long Type B CL IV
	LF
	210
	 
	 

	95
	Solid White Left Turn Arrow Type B CL IV
	EA
	5
	 
	 

	97
	Solid White "ONLY" Marking Type B CL IV
	EA
	6
	 
	 

	98
	Solid White Right Turn Arrow Type B CL IV
	EA
	4
	 
	 

	99
	Single Solid 24" White Line 2' Spacing, 10' Long (Ped. X-Walk) Type B CL IV
	LF
	650
	 
	 

	100
	Remove and Replace Two (2) - Existing D-3 Street Name Signs "Edwards Ferry Rd" and "Mayfair Dr", Dual Faced Diamond Grade - prismatic Lens, Reflective Sheeting, Complete incl. installation on 1 - 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5)
	EA
	1
	 
	 

	101
	Remove and Replace Two (2) - Existing D-3 Street Name Signs "Edwards Ferry Rd" and "Washington St", Dual Faced Diamond Grade - prismatic Lens, Reflective Sheeting, Complete incl. installation on 1 - 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5)
	EA
	1
	 
	 

	102
	Remove and Replace Existing "Stop" Sign R1-1 Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5)
	EA
	1
	 
	 

	103
	Remove and Replace Existing "Right Lane Must Turn Right" Sign R3-7 (30"x30") Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5)
	EA
	2
	 
	 

	104
	Remove, Store and Reinstall Existing "Permit Parking" Sign, Complete incl. new 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5)
	EA
	3
	 
	 

	105
	Remove "No Parking" Sign R8-3a
	EA
	1
	 
	 

	106
	Remove and Replace Two (2) Signs R5-2 "No Trucks" (24"X30") and R5-V3 "Through Trucks Prohibited" (36"x30") Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 1-2x2, 14 Gauge Galv Steel Post (per DCSM TS-5)
	EA
	1
	 
	 

	107
	Remove "Keep Right" Sign R4-7
	EA
	1
	 
	 

	108
	Remove OM3-R Sign
	EA
	3
	 
	 

	 
	Sub-Total Pavement Marking / Signs
	 
	 
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	 
	Traffic Signal Work
	 
	 
	 
	 

	109
	Supply & Install Video Cameras for temporary detection, Complete including but not limited to processor cards, accessories, wiring and un-installation. All equipment to be turned over to Town at end of project
	SET
	3
	 
	 

	110
	Temporary Signals for Northwest and Northeast Signal Poles at Plaza Street and Edwards Ferry Road intersection, with aerial wiring
	LS
	1
	 
	 

	111
	Replace existing 3" Metal Conduit "G" in kind per existing signal plan, Complete in place incl. Excavation, Bedding and Backfill
	LF
	45
	 
	 

	112
	Disconnect and Remove Existing Cables for Northwest and Northeast Signal Poles at Plaza Street and Edwards Ferry Road intersection
	LS
	1
	 
	 

	113
	14/7C Conductor Cable
	LF
	750
	
	

	114
	14/4C Conductor Cable
	LF
	850
	
	

	115
	14/2C Conductor Cable
	LF
	450
	
	

	116
	14/2C(S) Conductor Cable Shielded
	LF
	1,900
	
	

	117
	#6 EGC
	LF
	350
	
	

	118
	Sawcut Asphalt for Loop Detectors
	LF
	1,275
	 
	 

	119
	14/2C (S) Conductor Cable Shielded for Loop Detectors
	LF
	2,915
	 
	 

	 
	Sub-Total Traffic Signal Work
	 
	 
	 
	 

	 
	Earthwork
	 
	 
	 
	 

	120
	Unclassified Excavation to haul off-site at median in Edwards Ferry
	CY
	35
	 
	 

	121
	Grade the area between curb/sidewalk and LOD
	LS
	1
	 
	 

	122
	2" Topsoil Class 'A'
	CY
	150
	 
	 

	123
	2’ Undercut unsuitable & Replace With Suitable Fill on Condo Property (IF REQUIRED)
	CY
	90
	 
	 

	 
	Sub-Total Earthwork
	 
	 
	 
	 

	 
	T O T A L 
	 
	 
	 
	 


ESCROW OF RETAINED FUNDS

In accordance with Section 2.2-4334 of the Virginia Public Procurement Act (VPPA), any Contract valued at $200,000.00 or more for construction of highways, roads, streets, bridges, parking lots, demolition, clearing, grading, excavating, paving, pile driving miscellaneous drainage structures, and the installation of water, gas, sewer lines and pumping stations where portions of the Contract price are to be retained, at the time of submitting a bid, the CONTRACTOR shall have the option to indicate preference for using the escrow account procedure for utilization of the Town retained funds by so indicating in the space provided in the proposal documents.  In the event the successful Contract elects to use the escrow account procedure, the “Escrow Agreement” included in the Contract documents shall be executed and submitted to the Director, Department of Capital Projects within 15 days after receipt of the Notice to Award.  If the “Escrow Agreement” form is not submitted, the CONTRACTOR shall forfeit his rights to the use of the escrow account procedure within the 15-day period.

In order to have retained funds paid to an escrow agent, the CONTRACTOR, the escrow agent, and the surety shall execute the “Escrow Agreement” furnished by the TOWN, and submit same to the Department of Capital Projects for approval.  The CONTRACTOR’s escrow agent shall be a trust company, approved bank or savings and loan institution with its principal office located in the Commonwealth of Virginia.  The “Escrow Agreement” shall contain the complete address of the escrow agent and surety, and the executed “Escrow Agreement” will be authority for the TOWN to make payment of retained funds to the escrow agent.  After approving the agreement, the TOWN will pay to the escrow agent the funds retained as provided herein, except that funds retained for lack of progress or other deficiencies on the part of the CONTRACTOR will not be paid to the escrow agent.  The escrow agent may, in accordance with the stipulations contained in the “Escrow Agreement”, invest the funds paid into the escrow account and pay earnings on such investments to the CONTRACTOR, or release the funds to the CONTRACTOR, provided such funds are fully secured by approved securities.

Retained funds invested, and securities held as collateral for retainage may be released only as and when directed by the Director, Office of Capital Projects.  When the final estimate is released for payment, the Director, Office of Capital Projects will direct the escrow agent to settle the escrow amount by paying the CONTRACTOR or the TOWN monies due them as determined by the Director, Office of Capital Projects.  The TOWN reserves the right to recall retained funds and to release same to the surety upon receipt of written request from the CONTRACTOR or in the event of default.

(  )  We elect to use the escrow account procedure for the deposit of retained funds.

(  )  We elect not to use the escrow account procedure for the deposit of retained funds.

END OF SECTION
