TOWN OF LEESBURG, VIRGINIA

OFFICE OF CAPITAL PROJECTS
25 WEST MARKET STREET

LEESBURG, VIRGINIA 20176

IFB NO. 13301-FY15-20
BID FORM, PAGE 7 THRU 29
SUBMIT A SIGNED BID FORM BY MAIL OR IN PERSON TO

RENEE LAFOLLETTE, DIRECTOR

OFFICE OF CAPITAL PROJECTS 
FORMAL BIDS WILL BE DUE NO LATER THAN 3:30 P.M., WEDNESDAY, MAY 13, 2015
CONSTRUCTION OF THE PLANS TITLED 
SOUTH KING STREET WIDENING PHASE II 
(MASONS LN. TO GREENWAY DR.)
THE UNDERSIGNED CERTIFIES THAT (CONTRACTOR NAME):

____________________________________________________________________________ AGREES TO FURNISH ALL NECESSARY LABOR, EQUIPMENT, MATERIALS, AND ALL THINGS NECESSARY TO PERFORM THE WORK AS SET FORTH IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AT THE FOLLOWING PRICES: (ALL PRICES INCLUDE PROVISION AND INSTALLATION).

STIPULATED PRICE ITEMS:  THE CONTRACTOR AGREES TO PERFORM RELATED WORK FOR THE FOLLOWING ITEMS AT THE STIPULATED PRICES SHOWN. USE OF THESE ITEMS WILL BE THE SOLE DISCRETION OF THE ENGINEER.

ITEM








UNIT
        UNIT PRICE 

CRUSHER RUN VDOT #25 OR APPROVED EQUAL

CY

$35.00

ROCK IS DEFINED AS ANY SOLID MATERIAL OR BOULDERS THAT CANNOT BE REMOVED FROM THE GROUND BY EXCAVATION EQUIPMENT WITHOUT THE USE OF A HOE RAM OR BLASTING METHODS.

THIS PROJECT IS TO BE CONSTRUCTED IN ACCORDANCE WITH THE 2007 VIRGINIA DEPARTMENT OF TRANSPORTATION ROAD AND BRIDGE SPECIFICATIONS.
CONTRACTORS BIDDING THIS PROJECT MUST BE VDOT PRE-QUALIFIED CONTRACTORS.
	SUBMITTED BY:
VENDOR NAME:
	

	ADDRESS:


	

	CITY/STATE/ZIP:


	

	AUTHORIZED SIGNATURE:


	

	PRINT NAME AND TITLE:


	

	TELEPHONE NO: 
	
	FACSIMILE NO.:
	

	STATE CORPORATION COMMISSION    ID #
	

	TAX ID NUMBER (FIN/SSN):


	

	THIS FIRM IS A:  (INSERT NAME OF STATE):       _______________________ 

___ CORPORATION                                 • ___ LIMITED PARTNERSHIP                      

___ GENERAL PARTNERSHIP               • ___ UNINCORPORATED ASSOC.                     

___ LTD LIABILITY COMPANY            • ___ SOLE PROPRIETORSHIP

	E-MAIL ADDRESS:
	
	
	LEESBURG BPOL #:
	
	
	


ADDENDA

Bidder acknowledges receipt of the following ADDENDA, which have been considered in the preparation of this bid.


Addendum No. 



Dated: 




Addendum No. 



Dated: 




Addendum No. 



Dated: 




Addendum No. 



Dated: 





Addendum No. 



Dated: 




BID FORM
	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	 
	Miscellaneous
	 
	 
	 
	 

	1
	Mobilization / Demobilization
	LS
	1
	 
	 

	2
	Construction Survey
	LS
	1
	 
	 

	3
	As-built, complete per DCSM requirements
	LS
	1
	 
	 

	4
	Allaying dust using water truck
	DY
	25
	 
	 

	5
	5'x4' Project Sign, complete as detailed in "Instructions to Bidders/Contract Items of Work".
	EA
	2
	 
	 

	6
	Field Office, VDOT Type II, complete as detailed in "Instructions to Bidders/Contract Items of Work".
	LS
	1
	 
	 

	 
	Sub-Total Miscellaneous
	 
	
	 
	 

	 
	Clearing, Erosion & Sediment Controls
	 
	
	 
	 

	7
	Clearing & Grubbing
	LS
	1
	 
	 

	8
	Tree removal up to 12" dia., including stump removal, backfill and disposal
	EA
	110
	 
	 

	9
	Tree removal 12" to 18" in dia., including stump removal, backfill and disposal
	EA
	60
	 
	 

	10
	Tree removal larger than 18" dia., including stump removal, backfill and disposal
	EA
	50
	 
	 

	11
	Tree removal BY ARBORIST, up to 12" dia. including stump removal, backfill and disposal 
	EA
	8
	 
	 

	12
	Tree removal BY ARBORIST, larger than 12" dia. including stump removal, backfill and disposal 
	EA
	7
	 
	 

	13
	Air tool investigation / Root Pruning complete as required incl. Cambistat (Performed by certified arborist)
	LF
	500
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	14
	Tree Branch/Limbs Pruning , complete as directed by Town Arborist
	EA
	10
	 
	 

	15
	Monitoring by Certified Arborist When Requested by Town
	HR
	100
	 
	 

	16
	Construction Entrance Including Wash Rack, Complete in Place Incl. Maintenance & Removal
	EA
	2
	 
	 

	17
	Super Silt Fence Complete in Place Incl. Maintenance & Removal
	LF
	600
	 
	 

	18
	Silt Fence Complete in Place Incl. Maintenance & Removal
	LF
	3,330
	 
	 

	19
	Tree Protection Complete in Place Incl. Maintenance & Removal
	LF
	2,800
	 
	 

	20
	Check Dam Complete in Place Incl. Maintenance & Removal
	EA
	5
	 
	 

	21
	Inlet Protection Complete in Place Incl. Maintenance & Removal
	EA
	48
	 
	 

	22
	Outlet Protection Complete in Place Incl. Maintenance & Removal
	EA
	4
	 
	 

	23
	Culvert Inlet Protection, Complete in Place Incl. Maintenance & Removal
	EA
	10
	 
	 

	24
	Grass Lined (V) Channel, Complete in Place
	LF
	75
	 
	 

	25
	VDOT EC3 Blanket Lined Channel, Complete in Place
	LF
	1,410
	 
	 

	26
	Class I Rip Rap Complete in Place incl. excavation, fabric and installation
	TN
	50
	 
	 

	27
	Class II Rip Rap Complete in Place incl. excavation, fabric and installation
	TN
	20
	 
	 

	28
	Temp. Seeding & Mulching
	SY
	20,000
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	29
	Permanent Seeding & Mulching Incl. Lime and Fertilizer
	SY
	30,000 
	 
	 

	 
	Sub-Total Clearing, Erosion & Sediment Controls
	 
	 
	 
	 

	 
	Demolition / Relocation
	 
	 
	 
	 

	30
	Remove & Replace temporary 2" Blow off and Encase Valve Boxes in 2'x3' concrete collar, complete in place including excavation, bedding and backfill 
	LS
	1
	 
	 

	31
	Remove / Dispose & Restore area - 12" CMP Pipe (EX31-EX32)
	LF
	35
	 
	 

	32
	Remove / Dispose & Restore area - 18" CMP Pipe (EX34-EX35)
	LF
	12
	 
	 

	33
	Remove / Dispose & Restore area - 15" RCP Pipe (EX50-EX51, EX 57-EX601, EX701-EX702, EX801-EX802) Incl. End Sections
	LF
	195
	 
	 

	34
	Remove / Dispose & Restore area - 21" RCP Pipe (EX39-EX40, EX42-EX43)
	LF
	105
	 
	 

	35
	Remove / Dispose & Restore area - 24" RCP Pipe (EX44-EX45, EX48-EX49) Incl. End Sections
	LF
	115
	 
	 

	36
	Remove / Dispose & Restore area - 30" RCP Pipe (EX340-EX345) Incl. End Sections
	LF
	20
	 
	 

	37
	Remove / Dispose & Restore area - Storm Pipe (EX74-EX75)
	LF
	26
	 
	 

	38
	Remove & Dispose of Storm Structures (Structures/ES etc.)
	EA
	1
	 
	 

	39
	Remove & Dispose of Existing EW-12 
	EA
	1
	 
	 

	40
	Remove & Dispose of Existing Level Spreader incl. Riprap and Grade area for positive Drainage. 
	LS
	1
	 
	 

	41
	Clean Existing Storm Pipe (EX720-EX730)
	LF
	90
	 
	 

	42
	Remove & Dispose of Existing UD-4
	LF
	500
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	43
	Remove & Dispose of Concrete Curb/Gutter
	LF
	1,900
	 
	 

	44
	Demo / Remove & Dispose of Existing Asphalt Trail and Restore Area 
	SF
	2,900
	 
	 

	45
	Remove & Dispose of Sign & Post 
	EA
	1
	 
	 

	46
	Relocate Existing Sign & Post
	EA
	2
	 
	 

	47
	Remove / Replace / Reset  Existing White Vinyl Fence 
	LF
	450
	 
	 

	48
	Remove & Replace Fence in Kind
	LF
	50
	 
	 

	49
	Relocate Existing TS Box, complete in place including excavation and backfill 
	EA
	5
	 
	 

	50
	Remove and Reset Mail Boxes
	EA
	3
	 
	 

	51
	Demo & Dispose of up to 10" Thick Flexible Pavement (within proposed Median)
	SY
	6,730
	 
	 

	52
	Saw Cut Asphalt Concrete
	LF
	9,450
	 
	 

	 
	Sub-Total Demolition / Relocation
	 
	
	 
	 

	 
	Maintenance of Traffic (MOT)
	 
	
	 
	 

	53
	Short Term Traffic Control 
	HR
	2,000
	 
	 

	54
	MOT Phase I Including but not limited to:                                                             (1 EA) W21-4 "Road Under Construction", (1 EA) R2-5a "Reduced Speed Ahead", 
(1 EA) R2-1 "Speed Limit 35", (2 EA) W20-4 "One Lane Road Ahead", 
(2 EA) W3-4 "Be Prepared to Stop", (2 EA) W20-7 "Flagman", (1 EA) W20-1 "Road Work Ahead", (2 EA) G20-2V "End Road Work", (1 EA) Cushion Truck,
(25 EA)  Group II Channelization Devices.
	LS
	1
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	55
	MOT Phase II Including but not limited to:                                                            4,000 LF Concrete Barrier,  (8 EA) Impact Attenuator, (1 EA) W21-4 "Road Under Construction", (6 EA) W20-1 "Road Work Ahead", (1 EA) W3-5 "Speed Limit 35",
(1 EA) W21-5bR "Right Shoulder Closed Ahead", (1 EA) W21-5aR "Right Shoulder Closed", (1 EA) w16-VP1 "Next 4000 FT", (5 EA) G20-2V "End Road Work",
(1 EA) R2-1 "Speed Limit" , (1 EA) W9-3L "Left Lane Closed Ahead",
(1 EA) "W4-V7R "Keep Right", (1 EA) W4-2L, (25 EA)  Group II Channelization Devices.
	LS
	1
	 
	 

	56
	MOT Phase III Including but not limited to:                                                           3,500 LF Concrete Barrier, (2 EA) Impact Attenuator, (1 EA) 60"x24" "Road Under Construction", (1 EA) W3-5 "Speed Limit 35↑", (4 EA) G20-2V "End Road Work", (2 EA) W4-2R , (1 EA) VR-9 "Keep Left", (1 EA) R2-1 "Speed Limit", (5 EA) W20-1 "Road Work Ahead", (2 EA) W9-3R "Right Lane Closed Ahead", (1 EA) "W4-V7L "Keep Left", (150 EA)  Group II Channelization Devices, (1 EA) Arrow Board.
	LS
	1
	 
	 

	57
	MOT Phase IV (Stage 1) Including but not limited to:                                           3,900 LF Concrete Barrier, (4 EA) Impact Attenuator, (1 EA) 60"x24" "Road Under Construction", (1EA) R2-5a "Reduced Speed Ahead", (1 EA) W3-5 "Speed Limit 35↑ ", (4 EA) G20-2V "End Road Work", (1 EA) R2-1 "Speed Limit", (2 EA) W20-1 "Road Work Ahead", (60 EA)  Group II Channelization Devices.
	LS
	1
	 
	 

	58
	MOT Phase IV (Stage 2) Including but not limited to:                                           1,600 LF Concrete Barrier, (2 EA) Impact Attenuator, (2 EA) G20-2V "End Construction", (2 EA) W4-2R , (1 EA) VR-9 "Keep Left", (1 EA) R2-1 "Speed Limit", (3 EA) W20-1 "Road Work Ahead", (2 EA) W9-3L "Left Lane Closed Ahead", (1 EA) "W4-V7R "Keep Right", (2 EA) W4-2L, (25 EA)  Group II Channelization Devices.
	LS
	1
	 
	 

	59
	Group II Channelization Devices
	EA
	75
	 
	 

	60
	Portable Message Board
	DY
	125
	 
	 

	61
	Eradication of Existing Pavement Marking
	LF
	2,000
	 
	 

	62
	Construction Pavement Marking Type 'D'
	LF
	8,000
	 
	 

	63
	Repair / Replace Temporary Impact Attenuator 
	EA
	4
	 
	 

	 
	Sub-Total Maintenance of Traffic
	 
	 
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	 
	Storm Sewer
	 
	 
	 
	 

	64
	15" SSP Pipe, Completed in place including Excavation, Bedding & Backfill
	LF
	1,346
	 
	 

	65
	21" SSP Pipe, Completed in place including Excavation, Bedding & Backfill
	LF
	28
	 
	 

	66
	24" SSP Pipe, Completed in place including Excavation, Bedding & Backfill
	LF
	685
	 
	 

	67
	30" SSP Pipe, Completed in place including Excavation, Bedding & Backfill
	LF
	308
	 
	 

	68
	36" SSP Pipe, Completed in place including Excavation, Bedding & Backfill
	LF
	1,105
	 
	 

	69
	19"X30" HERCP, Completed in place including Excavation, Bedding & Backfill
	LF
	400
	 
	 

	70
	STR 320, Replace Top with DI-3A (4' THT), Complete in place including excavation & backfill
	EA
	1
	 
	 

	71
	STR 322, Replace Top with DI-3B (4' THT), Complete in place including excavation & backfill
	EA
	1
	 
	 

	72
	STR 324, Replace Top with DI-3B (6' THT), Complete in place including excavation & backfill
	EA
	1
	 
	 

	73
	STR 326, SWM FILTER 6'X15', Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	74
	STR 350, DI-4B (H=6.36, L=8'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	75
	STR 352, 24" ES-1, Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	76
	STR 360, DI-4B (H=6.6', L =6'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	77
	STR 362, 21" ES-1, Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	78
	STR 370, Std MH-2 (H=6.76'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	79
	STR 380, DI-4B (H=6.6', L=6'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	80
	STR 385, DI-3B (H=4.54', L=6'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	81
	STR 390, DI-4B (H=6.34', L=6'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	82
	STR 400, DI-4B (H=6.17', L=6'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	83
	STR 410, DI-4B (H=5.09', L=6'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	84
	STR 420, DI-4B (H=5.46', L=6'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	85
	STR 430, DI-4B (H=5.45', L=8'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	86
	STR 432, 30" ES-1 Including VDOT HR-1, Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	87
	STR 435, SWM FILTER 6'X15', Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	88
	STR 440, DI-3B (H=6.08', L=6'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	89
	STR 442, 24" ES-1 Including VDOT HR-1, Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	90
	STR 450, SWM FILTER 6'X15', Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	91
	STR 453, DI-3B (H=4.48', L=4'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	92
	STR 460, DI-3A (H=2.37'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	93
	STR 470, DI-3B (H=2.37', L=6'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	94
	STR 480, DI-3B (H=2.27', L=10'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	95
	STR 455, MOD Shallow Curb Drop Inlet (H=3.77', L=10'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	96
	STR 500, 15" ES-1, Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	97
	STR 505, Std MH-2 (H=5.16'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	98
	STR 510, Replace Top with DI-3A, Complete in place including excavation & backfill
	EA
	1
	 
	 

	99
	STR 520, Replace Top with DI-3C (6' THT), Complete in place including excavation & backfill
	EA
	1
	 
	 

	100
	STR 530, Replace Top with DI-3A, Complete in place including excavation & backfill
	EA
	1
	 
	 

	101
	STR 540, DI-3A (H=3.48'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	102
	STR 632, 15" ES-1, Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	103
	STR 633, 15" ES-1, Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	104
	STR 634, 15" ES-1, Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	105
	STR 635, 15" ES-1, Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	106
	STR 636, 15" ES-1, Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	107
	STR 637, 15" ES-1, Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	108
	STR 720, Replace MH with DI-3A and Raise Top, Complete in place including excavation & backfill
	EA
	1
	 
	 

	109
	STR 722, DI-3C (H=8.38', L=6'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	110
	STR 322, Replace MH with DI-3B (6' THT) and Raise Top, Complete in place including excavation & backfill
	EA
	1
	 
	 

	111
	STR 727, DI-3C (H=6.92', L=6'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	112
	STR 730, Replace MH with DI-3A and Raise Top, Complete in place including excavation & backfill
	EA
	1
	 
	 

	113
	STR 735, DI-3C (H=7.32', L=6') Including connection of pipes at each end of structure, Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	114
	STR 740, Replace MH with DI-3B (6' THT) and Raise Top, Complete in place including excavation & backfill
	EA
	1
	 
	 

	115
	STR 750, Std MH-2 (H=6.46'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	116
	STR 760, 24" ES-1 Including VDOT HR-1, Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	117
	STR 770, 19"x30" ES-1A, Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	118
	STR 780, 19"x30" ES-1A, Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	119
	STR 810, 15" ES-1, Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	120
	STR 820, DI-3A (H=8.59'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	121
	STR 830, DI-3BB (H=8.10', L=4'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	122
	STR 840, DI-3B (H=5.65', L=6'), Complete in place including excavation, bedding & backfill
	EA
	1
	 
	 

	123
	STR 810, 15" ES-1, Complete in place including excavation, bedding & backfill
	LS
	1
	 
	 

	124
	Tie-in to Existing STR 340, Complete in place including excavation, bedding & backfill
	LS
	1
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	125
	Fill above steel casing pipe with VDOT #57 Stone (between STR 530 & 540), Complete in place including excavation, bedding, concrete & backfill
	TN
	75
	 
	 

	126
	Underdrain UD-4, Complete in place including excavation, fabric, bedding, tie-in & backfill
	LF
	5,280
	 
	 

	127
	Modified Underdrain UD-4, Complete in place including excavation, fabric, bedding, tie-in & backfill
	LF
	8,350
	 
	 

	 
	Sub-Total Storm Sewer
	 
	
	 
	 

	 
	Pavement
	 
	
	 
	 

	128
	Cement Treated Aggregate Base, VDOT 21-A with 4% Hydraulic Cement, Complete in Place incl. fine grading & curing
	TN
	2,550
	 
	 

	129
	Aggregate Base, VDOT 21-B, Complete in Place incl. fine grading
	TN
	7,800
	 
	 

	130
	Base Asphalt Mix, BM-25.0A
	TN
	6,200
	 
	 

	131
	Intermediate Asphalt Mix, IM-19.0A
	TN
	1,825
	 
	 

	132
	Surface Asphalt Mix, SM-9.5D
	TN
	1,750
	 
	 

	133
	Milling of Asphalt Pavement (Min. 2")
	SY
	19,600
	 
	 

	134
	Resurface Milled Area with Surface Mix, SM 9.5D
	TN
	2,400
	 
	 

	135
	Additional Base Asphalt BM-25.0A for Pipe Trench
	TN
	150
	 
	 

	136
	Additional Intermediate Asphalt IM-19.0A for Pipe Trench
	TN
	125
	 
	 

	137
	10' Asphalt Shared Use Path, Complete in place including excavation, (6") VDOT 21-B & (2") SM-9.5A Asphalt
	LF
	3,630
	 
	 

	138
	2' Paved Shoulder Complete Including Excavation and (2" SM-9.5D + 2" IM-19.0 + 4" 21-B Min.)
	LF
	750
	 
	 

	139
	8' Shoulder Complete Including Excavation and (4" 21-A & 4" 21-B).
	LF
	750
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	140
	4' Concrete Side walk, Complete in place incl. excavation, VDOT 21-A & Concrete
	LF
	30
	 
	 

	141
	5' Concrete Side walk, Complete in place incl. excavation, VDOT 21-A & Concrete
	LF
	50
	 
	 

	142
	Brick Pavers per plan details, Complete in place incl. excavation, VDOT 21-A & Sand
	SF
	1,150
	 
	 

	143
	Curb & Gutter - CG6, Complete in place incl. excavation, stone under curb & backfill
	LF
	6,955
	 
	 

	144
	Curb & Gutter - CG7, Complete in place incl. excavation, stone under curb & backfill
	LF
	380
	 
	 

	145
	Median Strip MS-1A, Complete in place incl. excavation, stone base & Backfill
	SY
	170
	 
	 

	146
	Median Strip MS-2 (CG-2), Complete in place incl. excavation, stone base & backfill
	LF
	5,720
	 
	 

	147
	Median Strip MS-2 (CG-3), Complete in place incl. excavation, stone base & backfill
	LF
	2,100
	 
	 

	148
	Median Strip MS-2 (MOD CG-3), Complete in place incl. excavation, stone base & backfill
	LF
	90
	 
	 

	149
	CG-12A, Handicap Ramp, Complete in place incl. excavation, stone base & backfill
	EA
	9
	 
	 

	150
	CG-11 Connection for Street Intersection and Commercial Entrance, Complete in place  
	LF
	100
	 
	 

	 
	Sub-Total Pavement
	 
	
	 
	 

	 
	Pavement Marking / Signs
	 
	
	 
	 

	151
	Single Solid 5" White line Type B CL I
	LF
	3,700
	 
	 

	152
	Single Solid 6" White line Type B CL I
	LF
	1,550
	 
	 

	153
	Single Dashed 5" White Line Type B CL I (10' long, 30' Skips)
	LF
	1,600
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	154
	Single Dashed / Dotted 5" White Line Type B CL I  (2' long, 4' space)
	LF
	500
	 
	 

	155
	24" Wide White Line (Stop Bar) Type B CL I
	LF
	435
	 
	 

	156
	Double Solid 5" Yellow Line with 4" Spacing Type B CL I
	LF
	470
	 
	 

	157
	Single Solid 5" Yellow Line Type B CL I
	LF
	8,990
	 
	 

	158
	24" Wide White Line Pedestrian Crossing Type B CL I
	LF
	1,260
	 
	 

	159
	Wide Diagonal Yellow Line 2' @ 45 degree with 12' space (1st line to be 3' wide on each end)
	LF
	270
	 
	 

	160
	Pavement Message Mark "Elongated Arrow"
	EA
	30
	 
	 

	161
	Pavement Message Mark "ONLY" Solid White 6' Long Type B CL I
	EA
	7
	 
	 

	162
	Sign W3-5 (36"x36") Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5)
	EA
	1
	 
	 

	163
	Sign W4-2 (36"x36") Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5)
	EA
	3
	 
	 

	164
	Sign W6-3 (36"x36") Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5)
	EA
	1
	 
	 

	165
	Sign R2-1 (30"X36") Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5)
	EA
	2
	 
	 

	166
	Sign W9-11 (36"X36") Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5)
	EA
	1
	 
	 

	167
	Sign W9-2 (36"X36") Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5)
	EA
	2
	 
	 

	168
	Sign R3-4 (24"X24") Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5)
	EA
	1
	 
	 

	169
	Sign R4-7 (24"X30") Diamond Grade - prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5)
	EA
	8
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	170
	Sign R6-1 (36"x12") Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5)
	EA
	3
	 
	 

	 
	Sub-Total Pavement Marking / Signs
	 
	
	 
	 

	 
	Traffic Signal
	 
	
	 
	 

	 
	I- MASONS LANE
	 
	
	 
	 

	171
	3" PVC Conduit, Complete in place incl. excavation, bedding & backfill
	LF
	2,200
	 
	 

	172
	4" PVC Conduit, Complete in place incl. excavation, bedding & backfill
	LF
	130
	 
	 

	173
	4" PVC Conduit BORED, Complete in place.
	LF
	110
	 
	 

	174
	14/2C (S) Conductor Cable Shielded
	LF
	1,800
	 
	 

	175
	14/2C Conductor Cable 
	LF
	800
	 
	 

	176
	14/4C Conductor Cable
	LF
	500
	 
	 

	177
	14/7C Conductor Cable
	LF
	1,000
	 
	 

	178
	14/1 Enclosed Conductor Cable
	LF
	4,800
	 
	 

	179
	1310 NM Fiber Optic Cable (Min. 6 Fibers)
	LF
	2,200
	 
	 

	180
	Fiber Optic Termination and Testing
	LS
	1
	 
	 

	181
	OPTICOM Cable GTT 134
	LF
	800
	 
	 

	182
	Video control cable-16/3 power & 8281 Belden coax
	LF
	500
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	183
	CAT 5e cable & 18/2C 
	LF
	175
	 
	 

	184
	PTZ-Cisco 6930 series, per plans and specifications
	EA
	1
	 
	 

	185
	KUSA Managed Gigabit Ethernet switch per plans and specifications
	EA
	4
	 
	 

	186
	Etherwan SE6101-00B media converter per plans and specifications
	EA
	3
	 
	 

	187
	4 Port Encoder-Cisco per plans and specifications
	EA
	1
	 
	 

	188
	Video Detection Cameras, complete incl. installation as per plans and specifications
	EA
	1
	 
	 

	189
	Video Detection processor shall be card rack mountable, equivalent or equal to PEEK VideoTrak IQ currently in use in the Town traffic signal system with 4 video inputs, monitor and mouse, IP addressable with all communication cabling for remote access, video cameras shall be from same manufacture. 
	EA
	1
	 
	 

	190
	Junction Box, JB - R1, Complete in place as per plans and specifications
	EA
	10
	 
	 

	191
	Adjust Existing Junction Box to Grade, Complete in place 
	EA
	3
	 
	 

	192
	Signal Pole (A) - Relocate Existing Mast Arm Pole to New Foundation, Remove Existing PH 6 Signal Equipment, Cut Cap Mast Arm as Directed by Town Engineer.
	EA
	1
	 
	 

	193
	Signal Pole (B) - One 45' Mast Arm, Complete as per plans and specifications
	EA
	1
	 
	 

	194
	Traffic Signal head Section 12" LED, Complete as per plans and specifications
	EA
	6
	 
	 

	195
	Concrete Foundation Signal Pole, Incl. excavation, backfill and all incidentals
	EA
	2
	 
	 

	196
	Modify Cabinet Controller to Provide the Intended Operation Shown in the Phasing Diagram
	LS
	1
	 
	 

	197
	Temporary Signal Including but not limited to :     Relocate Signals as needed and Install temporary detection as needed for north bound and south bound signals as part of MOT Phase III traffic switch.
	LS
	1
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	198
	Relocate Existing Signs S-4, S-7 & S-9
	EA
	3
	 
	 

	199
	Mast Arm Mounted Sign S-1, Diamond Grade - prismatic Lens, Reflective Sheeting, Complete incl. installation
	EA
	1
	 
	 

	200
	Relocate Existing Street Name Sign & EVP Detectors as Directed by Town Engineer
	EA
	1
	 
	 

	201
	Adjust Existing Signal Heads
	EA
	3
	 
	 

	202
	Saw Cut Asphalt for Loop Detectors
	LF
	2,000
	 
	 

	 
	II- GREENWAY DRIVE
	 
	
	 
	 

	203
	3" PVC Conduit, Complete in place incl. excavation, bedding & backfill
	LF
	1,900
	 
	 

	204
	14/2C (S) Conductor Cable Shielded
	LF
	3,700
	 
	 

	205
	14/2C Conductor Cable
	LF
	500
	 
	 

	206
	14/4C Conductor Cable
	LF
	500
	 
	 

	207
	14/7C Conductor Cable
	LF
	550
	 
	 

	208
	14/1 Enclosed Conductor Cable
	LF
	4,500
	 
	 

	209
	1310 NM Fiber Optic Cable (Min. 6 Fibers)
	LF
	1,800
	 
	 

	210
	Video Detection cable-16/3 power & 8281 Belden coax
	LF
	600
	 
	 

	211
	CAT 5e cable & 18/2C 
	LF
	100
	 
	 

	212
	PTZ-Cisco 6930 series, per plans and specifications
	EA
	1
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	213
	PTZ installation to include all mounting hardware installed per plans
	LS
	1
	 
	 

	214
	KUSA Managed Gigabit Ethernet switch per plans and specifications
	EA
	4
	 
	 

	215
	Etherwan SE6101-00B media converter per plans and specifications
	EA
	3
	 
	 

	216
	4 Port Encoder-Cisco per plans and specifications
	EA
	1
	 
	 

	217
	Fiber Optic Termination and Testing
	LS
	1
	 
	 

	218
	Video Detection Cameras, complete incl. installation as per plans and specifications
	EA
	2
	 
	 

	219
	Video Detection processor shall be card rack mountable, equivalent or equal to PEEK VideoTrak IQ currently in use in the Town traffic signal system with 4 video inputs, monitor and mouse, IP addressable with all communication cabling for remote access, video cameras shall be from same manufacture. 
	EA
	1
	 
	 

	220
	Junction Box, JB - R1, Complete in place as per plans and specifications
	EA
	8
	 
	 

	221
	Relocate Existing Pedestrian Pole & Equipment Complete as per plans and specifications
	EA
	1
	 
	 

	222
	Remove & Dispose of  Existing Pedestrian Pole Foundation
	EA
	1
	 
	 

	223
	Traffic Signal head Section 12" LED, Complete as per plans and specifications
	EA
	5
	 
	 

	224
	Saw Cut Asphalt for Loop Detectors
	LF
	2,000
	 
	 

	 
	III- BATTLEFIELD PKWY / MEADDE DRIVE
	 
	
	 
	 

	225
	1" Metal Conduit, Complete in place incl. excavation, bedding & backfill
	LF
	760
	 
	 

	226
	1 1/4" Metal Conduit, Complete in place incl. excavation, bedding & backfill
	LF
	20
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	227
	2" PVC Conduit, Complete in place incl. excavation, bedding & backfill
	LF
	25
	 
	 

	228
	3" PVC Conduit, Complete in place incl. excavation, bedding & backfill
	LF
	1,980
	 
	 

	229
	4" PVC Conduit, Complete in place incl. excavation, bedding & backfill
	LF
	560
	 
	 

	230
	4" PVC Conduit BORED, Complete in place.
	LF
	840
	 
	 

	231
	14/2C (S) Conductor Cable Shielded
	LF
	9,395
	 
	 

	232
	14/2C Conductor Cable 
	LF
	4,325
	 
	 

	233
	14/4C Conductor Cable
	LF
	1,000
	 
	 

	234
	14/7C Conductor Cable
	LF
	5,020
	 
	 

	235
	14/1 Enclosed Conductor Cable
	LF
	8,500
	 
	 

	236
	Video control cable-16/3 power & 8281 Belden coax
	LF
	1,215
	 
	 

	237
	CAT 5e cable & 18/2C 
	LF
	85
	 
	 

	238
	1310 NM Fiber Optic Cable (Min. 6 Fibers)
	LF
	500
	 
	 

	239
	#6 AWG/3C
	LF
	1,510
	 
	 

	240
	PRE-EMPTION Detector Cable
	LF
	1,950
	 
	 

	241
	Loop Detector Amplifier Complete installed as per plans & specifications
	EA
	16
	 
	 

	242
	OPTICOM Detector Eye, complete incl. installation as per plans and specifications
	EA
	5
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	243
	Video Detection Cameras, complete incl. installation as per plans and specifications
	EA
	4
	 
	 

	244
	Video Detection processor shall be card rack mountable, equivalent or equal to PEEK VideoTrak IQ currently in use in the Town traffic signal system with 4 video inputs, monitor and mouse, IP addressable with all communication cabling for remote access, video cameras shall be from same manufacture. 
	EA
	1
	 
	 

	245
	PTZ-Cisco 6930 series, per plans and specifications
	EA
	1
	 
	 

	246
	KUSA Managed Gigabit Ethernet switch per plans and specifications
	EA
	4
	 
	 

	247
	Etherwan SE6101-00B media converter per plans and specifications
	EA
	3
	 
	 

	248
	4 Port Encoder-Cisco per plans and specifications
	EA
	1
	 
	 

	249
	Fiber Optic Termination and Testing
	LS
	1
	 
	 

	250
	PTZ installation to include all mounting hardware installed per plans
	LS
	1
	 
	 

	251
	Junction Box, JB - R1, Complete in place as per plans and specifications
	EA
	26
	 
	 

	252
	Junction Box, JB - R2, Complete in place as per plans and specifications
	EA
	1
	 
	 

	253
	Signal Pole (1) - 75' Mast Arm, Complete as per plans and specifications
	EA
	1
	 
	 

	254
	Signal Pole (2) - 70' Mast Arm, Complete as per plans and specifications
	EA
	1
	 
	 

	255
	Signal Pole (3) - 65' Mast Arm, Complete as per plans and specifications
	EA
	2
	 
	 

	256
	Pedestrian Pole (B) & (C) Complete as per plans and specifications
	EA
	6
	 
	 

	257
	Pedestrian Signal Head, Complete as per plans and specifications
	EA
	8
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	258
	Pedestrian Push Button with Sign R10-3E, Complete as per plans and specifications
	EA
	8
	 
	 

	259
	Traffic Signal head Section 12" LED, Complete as per plans and specifications
	EA
	45
	 
	 

	260
	Concrete Foundation Signal Pole, Incl. excavation, backfill and all incidentals
	EA
	4
	 
	 

	261
	Concrete Foundation pedestal Pole, Incl. excavation, backfill and all incidentals
	EA
	6
	 
	 

	262
	TS2 type controller and MMU per plans and specifications
	EA
	1
	 
	 

	263
	Traffic Signal Cabinet, complete in place incl. concrete foundation and equipment as per plans & specifications
	LS
	1
	 
	 

	264
	Provide Power Source SE-5 (Meter / Disconnect Switch Pole), complete as per plans and specifications
	LS
	1
	 
	 

	265
	Temporary Signal (1) Including but not limited to :
Relocate Existing Pole Out of Construction Limits, Relocate Side Street Signals and Install Temporary Detection (Video) for north bound and south bound.
	LS
	1
	 
	 

	266
	Temporary Signal (2) Including but not limited to :
Shift Signals to Coincide with Phase III Traffic Switch, Realign Video Detection and north bound and south bound Signals.
	LS
	1
	 
	 

	267
	Mast Arm Mounted Sign S-1 R3-5R (30"X36"), Diamond Grade - prismatic Lens, Reflective Sheeting, Complete incl. installation
	EA
	3
	 
	 

	268
	Mast Arm Mounted Sign S-2 R3-6R (30"X36"), Diamond Grade - prismatic Lens, Reflective Sheeting, Complete incl. installation
	EA
	1
	 
	 

	269
	Mast Arm Mounted Sign S-3 R10-3e(L) (9"X15"), Diamond Grade - prismatic Lens, Reflective Sheeting, Complete incl. installation
	EA
	4
	 
	 

	270
	Mast Arm Mounted Sign S-4 R10-3e(R) (9"X15"), Diamond Grade - prismatic Lens, Reflective Sheeting, Complete incl. installation
	EA
	4
	 
	 

	271
	Mast Arm Mounted Sign S-5 (18"X72"), Diamond Grade - prismatic Lens, Reflective Sheeting, Complete incl. installation
	EA
	2
	 
	 

	272
	Mast Arm Mounted Sign S-6 (30"X144"), Diamond Grade - prismatic Lens, Reflective Sheeting, Complete incl. installation
	EA
	1
	 
	 


	Ref.
	DESCRIPTION
	Units
	 Qty. 
	Unit Price
	Extension

	273
	Mast Arm Mounted Sign S-7 (30"X144"), Diamond Grade - prismatic Lens, Reflective Sheeting, Complete incl. installation
	EA
	1
	 
	 

	274
	Mast Arm Mounted Sign S-8 R10-12 (30"X36"), Diamond Grade - prismatic Lens, Reflective Sheeting, Complete incl. installation
	EA
	3
	 
	 

	275
	Saw Cut Asphalt for Loop Detectors
	LF
	4,200
	 
	 

	 
	Sub-Total Traffic Signal
	 
	
	 
	 

	 
	Earthwork
	 
	
	 
	 

	276
	Unclassified Excavation (including but not limited to Asphalt & Concrete)
	CY
	14,100
	 
	 

	277
	Unclassified Excavation to haul off-site
	CY
	1,500
	 
	 

	278
	Undercut unsuitable and REPLACE with select material type I Min. CBR 30 
	CY
	500
	 
	 

	279
	Undercut Rock (6") & Backfill with VDOT 21-B
	CY
	300
	 
	 

	280
	4% Lime treatment for top 1' of subgrade layer in accordance with VDOT guidelines for moisture control /stabilization (IF REQUIRED - to be used at the direction of the Town )
	SY
	3,000
	 
	 

	281
	Rock Excavation
	CY
	1,500
	 
	 

	282
	Respread Topsoil (other than Median)
	CY
	3,000
	 
	 

	283
	2" Topsoil Class 'A' for Median, Complete incl. Supply and Spreading
	CY
	1,000
	 
	 

	 
	Sub-Total Earthwork
	 
	 
	 
	 

	 
	T O T A L 
	 
	 
	 
	 


ESCROW OF RETAINED FUNDS

In accordance with Section 2.2-4334 of the Virginia Public Procurement Act (VPPA), any Contract valued at $200,000.00 or more for construction of highways, roads, streets, bridges, parking lots, demolition, clearing, grading, excavating, paving, pile driving miscellaneous drainage structures, and the installation of water, gas, sewer lines and pumping stations where portions of the Contract price are to be retained, at the time of submitting a bid, the CONTRACTOR shall have the option to indicate preference for using the escrow account procedure for utilization of the Town retained funds by so indicating in the space provided in the proposal documents.  In the event the successful Contract elects to use the escrow account procedure, the “Escrow Agreement” included in the Contract documents shall be executed and submitted to the Director, Department of Capital Projects Management within 15 days after receipt of the Notice to Award.  If the “Escrow Agreement” form is not submitted, the CONTRACTOR shall forfeit his rights to the use of the escrow account procedure within the 15-day period.

In order to have retained funds paid to an escrow agent, the CONTRACTOR, the escrow agent, and the surety shall execute the “Escrow Agreement” furnished by the TOWN, and submit same to the Department of Capital Projects Management for approval.  The CONTRACTOR’s escrow agent shall be a trust company, approved bank or savings and loan institution with its principal office located in the Commonwealth of Virginia.  The “Escrow Agreement” shall contain the complete address of the escrow agent and surety, and the executed “Escrow Agreement” will be authority for the TOWN to make payment of retained funds to the escrow agent.  After approving the agreement, the TOWN will pay to the escrow agent the funds retained as provided herein, except that funds retained for lack of progress or other deficiencies on the part of the CONTRACTOR will not be paid to the escrow agent.  The escrow agent may, in accordance with the stipulations contained in the “Escrow Agreement”, invest the funds paid into the escrow account and pay earnings on such investments to the CONTRACTOR, or release the funds to the CONTRACTOR, provided such funds are fully secured by approved securities.

Retained funds invested, and securities held as collateral for retainage may be released only as and when directed by the Director, Department of Capital Projects Management.  When the final estimate is released for payment, the Director, Department of Capital Projects Management will direct the escrow agent to settle the escrow amount by paying the CONTRACTOR or the TOWN monies due them as determined by the Director, Department of Capital Projects Management.  The TOWN reserves the right to recall retained funds and to release same to the surety upon receipt of written request from the CONTRACTOR or in the event of default.

(  )  We elect to use the escrow account procedure for the deposit of retained funds.

(  )  We elect not to use the escrow account procedure for the deposit of retained funds.

END OF SECTION

