



**TOWN OF LEESBURG  
ADVERTISEMENT FOR BID**

**UNDERGROUND STORAGE TANK REMOVAL AND  
ABOVEGROUND STORAGE TANK INSTALLATION  
IFB NO. 310315-FY16-23**

SEALED BIDS to construct the above project WILL BE RECEIVED by Ms. Renée LaFollette, Director, Department of Public Works and Capital Projects for the Town of Leesburg, either by mail or hand delivered to the First Floor Lobby Receptionist, 25 West Market Street, Leesburg, VA 20176, **UNTIL BUT NO LATER THAN 3:30 p.m., Thursday, May 26, 2016.** Bids shall be marked "Sealed Bid for Underground Storage Tank Removal and Aboveground Storage Tank Installation Bid Date–Thursday, May 26, 2016 – 3:30 P.M." Bids will be opened and read aloud at 25 West Market Street, Lower Level Conference Room 2, at that date and time.

**All questions regarding this bid must be submitted in writing via email to [CapitalBidQuestions@leesburgva.gov](mailto:CapitalBidQuestions@leesburgva.gov) until but no later than 5:00 P.M. on Friday, May 20, 2016.**

Work includes removal of existing underground storage tank, associated oil interceptor and piping, installation of above ground storage tank and underground oil/water separator, alarm system, air powered diaphragm pump, airline cutoff, concrete pad, piping, soil remediation if necessary, miscellaneous site work, and all incidentals related thereto.

The Town reserves the right to perform all, part, or none of the work.

A **non-mandatory** pre-bid meeting will be held at 10:30 a.m. on Wednesday, May 18, 2016 at the Town of Leesburg Warehouse and Maintenance Facility located at 1393 East Market Street, Leesburg, Virginia 20176.

Bid Documents are available for download from the Town's Bid Board at <http://www.leesburgva.gov/bidboard> and may be obtained beginning Thursday, May 5, 2016. Contact Cindy Steyer at 703-737-2302 or [csteyer@leesburgva.gov](mailto:csteyer@leesburgva.gov) with questions about obtaining these bid documents. **Any addenda issued for this project will be posted on the Town's Bid Board.**

Renée M. LaFollette, P.E., Director  
Office of Capital Projects