TOWN OF LEESBURG, VIRGINIA

OFFICE OF CAPITAL PROJECTS

25 WEST MARKET STREET

LEESBURG, VIRGINIA 20176

IFB NO. 15301-FY19-07
BID FORM, PAGE 8 THRU 28
SUBMIT A SIGNED BID FORM BY MAIL OR IN PERSON TO

OFFICE OF CAPITAL PROJECTS

FORMAL BIDS WILL BE DUE NO LATER THAN 3:30 p.m., Friday, September 14, 2018
CONSTRUCTION OF THE PLANS TITLED 

SYCOLIN ROAD WIDENING PHASE IV
THE UNDERSIGNED CERTIFIES THAT (CONTRACTOR NAME):

____________________________________________________________________________ AGREES TO FURNISH ALL NECESSARY LABOR, EQUIPMENT, MATERIALS, AND ALL THINGS NECESSARY TO PERFORM THE WORK AS SET FORTH IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AT THE FOLLOWING PRICES: (ALL PRICES INCLUDE PROVISION AND INSTALLATION).

STIPULATED PRICE ITEMS:  THE CONTRACTOR AGREES TO PERFORM RELATED WORK FOR THE FOLLOWING ITEMS AT THE STIPULATED PRICES SHOWN. USE OF THESE ITEMS WILL BE THE SOLE DISCRETION OF THE ENGINEER.

ITEM








UNIT
        UNIT PRICE 

TRENCH ROCK EXCAVATION




CY

$50.00

CRUSHER RUN VDOT #25 OR APPROVED EQUAL

CY

$40.00

ROCK IS DEFINED AS ANY SOLID MATERIAL OR BOULDERS THAT CANNOT BE REMOVED FROM THE GROUND BY EXCAVATION EQUIPMENT WITHOUT THE USE OF A HOE RAM OR BLASTING METHODS.

	SUBMITTED BY:

VENDOR NAME:
	

	ADDRESS:


	

	CITY/STATE/ZIP:


	

	AUTHORIZED SIGNATURE:


	

	PRINT NAME AND TITLE:


	

	TELEPHONE NO: 
	
	FACSIMILE NO.:
	

	STATE CORPORATION COMMISSION ID#
	

	TAX ID NUMBER (FIN/SSN):


	VDOT Prequalified:      Y    /    N

	THIS FIRM IS A:  (INSERT NAME OF STATE):       _______________________ 

___ CORPORATION                                ___ LIMITED PARTNERSHIP                      

___ GENERAL PARTNERSHIP              ___ UNINCORPORATED ASSOC.                     

___ LTD LIABILITY COMPANY           ___ SOLE PROPRIETORSHIP

	E-MAIL ADDRESS:
	
	
	LEESBURG BPOL #:
	
	
	


ADDENDA

Bidder acknowledges receipt of the following ADDENDA, which have been considered in the preparation of this bid.


Addendum No. 



Dated: 




Addendum No. 



Dated: 




Addendum No. 



Dated: 




Addendum No. 



Dated: 





Addendum No. 



Dated: 




BID FORM 
	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extension

	 
	 
	Miscellaneous
	 
	 
	 
	 

	1
	513
	Mobilization / Demobilization
	LS
	             1 
	 
	

	2
	517
	Construction Survey
	LS
	             1 
	 
	

	3
	511
	Allaying dust using water truck
	DY*
	            35 
	 
	

	4
	PLAN
	Airport Sign,  complete as per plan details and specifications Including Excavation & Backfill
	LS*
	             1 
	 
	

	5
	PLAN
	Secondary Gateway Sign,  complete as per plan details and specifications Including Excavation & Backfill
	LS*
	             1 
	 
	

	6
	PLAN
	5'x4' Project Sign, complete as detailed in "Instructions to Bidders/Contract Items of Work".
	EA*
	             5 
	 
	

	7
	506, PLAN
	Retaining wall (VDOT RW-2), complete as per plan details and specifications Including Excavation & Backfill
	SF*
	       2,805 
	 
	

	8
	PLAN
	Install 4' Board Fence, in kind per plan details and specifications
	LF*
	          215 
	 
	

	9
	507
	Standard FE-CL Chain Link Fence with Barbed Wire, Complete installation per plan details and specifications. 
	LF
	          365 
	 
	

	10
	504
	Install VDOT St'd HR-1 Type II Complying with Town DCSM 5-237 (for Retaining wall)
	LF
	          160 
	 
	

	11
	504
	Install VDOT St'd HR-1 Type III Complying with Town DCSM 5-237 (for Retaining wall)
	LF
	          505 
	 
	

	12
	514
	Field Office, VDOT Type II, complete as detailed in "Instructions to Bidders/Contract Items of Work".
	LS*
	             1 
	 
	

	 
	 
	Sub-Total Miscellaneous
	 
	 
	 
	


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extended Price

	 
	 
	Clearing, Erosion & Sediment Controls
	 
	 
	 
	 

	13
	301
	Clearing & Grubbing Including but not limited to 225 trees 0-12' dia, 26 trees >12"-18" dia, 3 trees >18"-24" and 4 trees larger than 24" dia. As well as stump removal and disposal
	LS
	             1 
	 
	 

	14
	DCSM
	Air tool investigation / Root Pruning complete as required incl. Cambistat (Performed by certified arborist)
	LF
	       2,375 
	 
	 

	15
	DSCM
	Tree Branch/Limbs Pruning , complete as directed by Town Arborist
	EA
	             5 
	 
	 

	16
	DCSM
	Monitoring by Certified Arborist When Requested by Town
	HR
	            20 
	 
	 

	17
	303
	Construction Entrance Including Wash Rack, Complete in Place Incl. Maintenance & Removal
	EA
	             2 
	 
	 

	18
	507
	Safety Fence Complete in Place Incl. Maintenance & Removal
	LF
	       6,000 
	 
	 

	19
	303
	Silt Fence Complete in Place Incl. Maintenance & Removal
	LF
	       5,920 
	 
	 

	20
	303
	Super Silt Fence Complete in Place Incl. Maintenance & Removal
	LF
	            50 
	 
	 

	21
	303, PLAN
	Tree Protection Complete in Place Incl. Maintenance & Removal
	LF
	       3,425 
	 
	 

	22
	303
	Inlet Protection Complete in Place Incl. Maintenance & Removal
	EA
	            68 
	 
	 

	23
	303
	Diversion Dike, Complete in Place Incl. Maintenance & Removal
	LF
	       1,600 
	 
	 

	24
	302, 303
	Sediment Trap #1 (unclassified excavation), complete as per plans and specifications
	LS*
	             1 
	 
	 

	25
	302, 303
	Sediment Trap #2 (unclassified excavation), complete as per plans and specifications
	LS*
	             1 
	 
	 

	26
	302, 303
	Sediment Trap #3 (unclassified excavation), complete as per plans and specifications
	LS*
	             1 
	 
	 

	27
	302, 303
	Sediment Trap #4 (unclassified excavation), complete as per plans and specifications
	LS*
	             1 
	 
	 

	28
	302, 303
	Sediment Trap #5 (unclassified excavation), complete as per plans and specifications
	LS*
	             1 
	 
	 

	29
	302, 303
	Sediment Trap #6 (unclassified excavation), complete as per plans and specifications
	LS*
	             1 
	 
	 


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extended Price

	30
	PLAN
	Ditch 'A', Complete in Place per plan details including excavation & grading
	LF
	          360 
	 
	 

	31
	PLAN
	Ditch 'C', Complete in Place per plan details including excavation & grading 
	LF
	          300 
	 
	 

	32
	502
	Standard PG-5 Paved Ditch, Complete in Place per plan details including excavation & grading 
	SY
	          185 
	 
	 

	33
	414
	Class I Rip Rap Complete in Place incl. excavation, fabric and installation
	TN
	            30 
	 
	 

	34
	414
	Class A1 Rip Rap Complete in Place incl. excavation, fabric and installation
	TN
	            90 
	 
	 

	35
	606
	Soil Stabilization Mat EC-3 Type B, Complete in Place per plan details including excavation & grading 
	SY
	          455 
	 
	 

	36
	603
	Temp. Seeding & Mulching
	SY*
	     11,000 
	 
	 

	37
	603
	Permanent Seeding & Mulching Incl. Lime and Fertilizer
	SY*
	     20,125 
	 
	 

	 
	 
	Sub-Total Clearing, Erosion & Sediment Controls
	 
	 
	 
	 

	 
	 
	Demolition / Relocation
	 
	 
	 
	 

	38
	510
	Remove / Dispose - 12" Pipe @ Structure (EX72)
	LF
	            20 
	 
	 

	39
	510
	Remove / Dispose - 15" Pipe, Between Structures (EX42 - EX43 - EX44), (EX40 - New 8.19), (EX44 - EX45), (EX48 - EX49), (EX55 - EX53), (EX71 - EX72)
	LF
	          495 
	 
	 

	40
	510
	Remove / Dispose - 24" Pipe, Between Structures (EX41 - EX42), (EX42 - EX46 - EX47 - EX48)
	LF
	          570 
	 
	 

	41
	510
	Remove / Dispose - Existing Wing wall (21, 22)
	EA
	             2 
	 
	 

	42
	510
	Remove & Dispose of Existing Storm Structure (28, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 71, 72)
	EA
	            13 
	 
	 

	43
	PLAN
	Existing Twin 5'x3' Concrete Box Culvert to be cleaned out
	LF
	            50 
	 
	 

	44
	PLAN
	Existing 15" Concrete Storm Pipe to be cleaned out
	LF
	          335 
	 
	 

	45
	PLAN
	Existing 48" Concrete Storm Pipe to be cleaned out  
	LF
	            70 
	 
	 


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extended Price

	46
	PLAN
	Field Adjust Sign "County of Loudoun - Central Warehouse", as shown on the plans
	EA
	             1 
	 
	 

	47
	510
	Remove / Dispose - Guard Rail
	LF
	          170 
	 
	 

	48
	PLAN
	Reset Existing Traffic Box
	EA
	             1 
	 
	 

	49
	PLAN
	Relocate Existing Sign
	EA
	             7 
	 
	 

	50
	PLAN
	Relocate Existing Sign behind trail @ Tavistock Dr.
	EA
	             1 
	 
	 

	51
	PLAN
	Remove & Dispose of Sign & Post 
	EA
	            33 
	 
	 

	52
	PLAN
	Remove Existing Cross-Walk Signal
	EA
	             2 
	 
	 

	53
	507
	Remove / Dispose of Existing 6' Chain-link Fence
	LF
	          390 
	 
	 

	54
	507
	Remove / Dispose of Existing Fence
	LF
	          215 
	 
	 

	55
	507
	Remove Existing Bollards 
	EA
	             3 
	 
	 

	56
	507
	Remove Existing Airport Sign
	EA
	             1 
	 
	 

	57
	507
	Remove Existing Barricade
	EA
	             1 
	 
	 

	58
	508
	Demo & Dispose of up to 10" Thick Flexible Pavement 
	SY
	       7,125 
	 
	 

	59
	508
	Demo & Dispose of Existing Curb, and Gutter
	LF
	       2,350 
	 
	 

	60
	315
	Saw Cut Asphalt Concrete
	LF
	     10,100 
	 
	 

	 
	 
	Sub-Total Demolition / Relocation
	 
	 
	 
	 


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extension

	 
	 
	Dry Utilities
	 
	 
	 
	 

	61
	PLAN
	4-4" HDPE Loudoun County DIT Conduit,  complete as per plan details and specifications Including Excavation & Backfill
	LF
	       2,335 
	 
	

	62
	PLAN
	4-4" HDPE Loudoun County DIT Concrete Encased Conduit,  complete as per plan details and specifications Including Excavation & Backfill
	LF
	          545 
	 
	

	63
	PLAN
	Loudoun County DIT Hand hole (2'x3'x2'),  complete as per plan details and specifications Including Excavation & Backfill
	EA
	             6 
	 
	

	64
	PLAN
	2" Streetlight Conduit,  complete as per plan details and specifications Including Excavation & Backfill
	LF
	       6,890 
	 
	

	65
	PLAN
	Install NOVEC supplied streetlight Splice Box, complete as per NOVEC specifications Including Excavation & Backfill
	EA
	            41 
	 
	

	66
	700
	2" Traffic Signal Interconnect Conduit,  complete as per plan details and specifications Including Excavation & Backfill
	LF
	       2,330 
	 
	

	67
	PLAN
	Junction Box JB-S3, complete as per VDOT specifications Including Excavation & Backfill
	EA
	             5 
	 
	

	68
	700
	4" PVC Conduit BORED, Complete in place.
	LF
	          380 
	 
	

	 
	 
	Sub-Total Dry Utilities
	 
	 
	 
	

	 
	 
	Maintenance of Traffic (MOT)
	 
	 
	 
	

	69
	512
	Short Term Traffic Control (Including 2EA W20-7 "Flagman", 2EA W3-4 "Be Prepared To Stop", EA W20-4 "One Lane Road Ahead" & 2EA W20-1 "Road Work Ahead" Signs)
	HR
	       2,500 
	 
	

	70
	512
	Type F CL I or II, Solid 4" White Line (1,000' MOT PH 1, 3,300' MOT PH 1A, 8,200' MOT PH 2, 7,000' MOT PH 3, 2,000' MOT PH 4)
	LF
	     21,500 
	 
	

	71
	512
	Type F CL I or II, Dashed 4" White Line 2' long, 4' Space (60' MOT PH 1, 120' MOT PH 1A, 300' MOT PH 2, 410' MOT PH 3, 630' MOT PH 4)
	LF
	       1,520 
	 
	

	72
	512
	Type F CL I or II, 24" Wide White Line (25' MOT PH 1A, 80' MOT PH 2, 210' MOT PH 3, 60' MOT PH 4)
	LF
	          375 
	 
	

	73
	512
	Type F CL I or II, Solid 4" Yellow Line (2500' MOT PH 1, 300' MOT PH 3, 10,650' MOT PH 4)
	LF
	     13,450 
	 
	


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extension

	74
	512
	Type F CL I or II, White Pavement Message Mark "Elongated Arrow" (4EA MOT PH1, 4EA MOT PH 1A, 11EA MOT PH 2, 20EA MOT PH 3, 23EA MOT PH 4)
	EA
	            62 
	 
	

	75
	512
	Type F CL I or II, Solid 4" Double Yellow Line with 4" Spacing (1,400' MOT PH 1A, 5,100' MOT PH 2, 5,700' MOT PH 3)
	LF
	     12,200 
	 
	

	76
	512
	Type F CL I or II, 24" Wide White Line 12' Spacing @ 45° (100' MOT PH 1A, 230' MOT PH 2, 530' MOT PH 3)
	LF
	          860 
	 
	

	77
	512
	Type F CL I or II, 4" White Line 10' long, 30' Space (190' MOT PH 2, 100' MOT PH 3)
	LF
	          290 
	 
	

	78
	512
	Group II Channelization Devices (207EA MOT PH 1, 32EA MOT PH 1A, 10EA MOT PH 2, 60EA MOT PH 3, 290EA MOT PH 4)
	EA*
	          350 
	 
	

	79
	512
	Supply, Install & Remove Type III (4') Barricade (5EA MOT PH 1, 1EA MOT PH 1A, 7EA MOT PH 2, 7EA MOT PH 3)
	EA
	             7 
	 
	

	80
	512 MOD
	Relocate Type III (4') Barricade (5EA MOT PH 1, 1EA MOT PH 1A, 7EA MOT PH 2, 7EA MOT PH 3)
	EA
	            13 
	 
	

	81
	512
	Supply, Install & Remove Type III (8') Barricade (1EA MOT PH 1A, 8EA MOT PH 2, 10EA MOT PH 3)
	EA
	            10 
	 
	

	82
	512 MOD
	Relocate Type III (8') Barricade (1EA MOT PH 1A, 8EA MOT PH 2, 10EA MOT PH 3)
	EA
	             9 
	 
	

	83
	512
	Supply, Install & Remove R9-9 30"x18" "Sidewalk Closed" Sign Incl. Post/Stand (5EA MOT PH 1, 1EA MOT PH 1A, 7EA MOT PH2, 7EA MOT PH 3)
	EA
	             7 
	 
	

	84
	512
	Relocate R9-9 30"x18" "Sidewalk Closed" Sign Incl. Post/Stand (5EA MOT PH 1, 1EA MOT PH 1A, 7EA MOT PH2, 7EA MOT PH 3)
	EA
	            13 
	 
	

	85
	512
	Supply, Install, Relocate & Remove R3-20L 24"x36" "Begin Left Turn Ln" Sign Incl. Post/Stand (1EA MOT PH 1)
	EA
	             1 
	 
	

	86
	512
	Temporary Pavement Widening, Complete per plans and specifications Including Removal  (14,400SF MOT PH 1, 2,100SF MOT PH 3)
	SF
	     16,500 
	 
	

	87
	512
	Asphalt Build Up Under Traffic Prior to Installing Traffic Barricade for MOT PH 3, Complete per plans and specifications Including Removal  
	TN
	          500 
	 
	

	88
	512
	Supply, Install & Remove Concrete Traffic Barrier Service (1950' MOT PH 1A, 4,000' MOT PH 2, 2,800' MOT PH 3)
	LF
	       4,000 
	 
	


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extended Price

	89
	512
	Relocate Concrete Traffic Barrier Service (1950' MOT PH 1A, 4,000' MOT PH 2, 2,800' MOT PH 3)
	LF
	       4,750 
	 
	 

	90
	512
	Supply, Install & Remove Impact Attenuator Type 1-A (1EA MOT PH 1A, 8EA MOT PH2, 1EA MOT PH 3)
	EA
	             8 
	 
	 

	91
	512
	Relocate Impact Attenuator Type 1-A (1EA MOT PH 1A, 8EA MOT PH2, 1EA MOT PH 3)
	EA
	             2 
	 
	 

	92
	PLAN
	Supply, Install, Relocate & Remove Temporary Airport Sign (1EA MOT PH2, 1EA MOT PH 2A, 1EA MOT PH 3, 1EA MOT PH 4)
	EA
	             1 
	 
	 

	93
	512
	Supply, Install & Remove W20-2 "Detour Ahead" 48"x48" Sign Incl. Post/Stand (MOT PH 2A)
	EA
	             1 
	 
	 

	94
	512
	Supply, Install & Remove R3-2 24"x24" Sign Incl. Post/Stand (MOT PH 2A)
	EA
	             1 
	 
	 

	95
	512
	Supply, Install & Remove M4-VI 36"x36" Sign Incl. Post/Stand (MOT PH 2A)
	EA
	             1 
	 
	 

	96
	512
	Supply, Install & Remove I-5 24"x24" Sign Incl. Post/Stand (MOT PH 2A)
	EA
	             7 
	 
	 

	97
	512
	Supply, Install & Remove M4-9L 36"x36" Sign Incl. Post/Stand (MOT PH 2A)
	EA
	             8 
	 
	 

	98
	512
	Supply, Install & Remove M4-8A 24"x18" Sign Incl. Post/Stand (MOT PH 2A)
	EA
	             2 
	 
	 

	99
	512
	Supply, Install & Remove M4-9R 36"x36" Sign Incl. Post/Stand (MOT PH 2A)
	EA
	             7 
	 
	 

	100
	512
	Supply, Install & Remove M4-VP1A "Sycolin Rd" 54"x18" Sign Incl. Post/Stand (MOT PH 2A)
	EA
	             9 
	 
	 

	101
	512
	Supply, Install & Remove R3-1 24"X24" Sign Incl. Post/Stand (MOT PH 2A)
	EA
	             1 
	 
	 

	102
	512
	Supply, Install, Relocate & Remove W20-1 "Road Work Ahead" 48"x48" Sign Incl. Post/Stand (6EA MOT PH 1)
	EA
	             6 
	 
	 

	103
	512
	Supply, Install, Relocate & Remove R11-2 48"x30" "Road Closed" Sign Incl. Post/Stand 
	EA
	             2 
	 
	 

	104
	512
	Supply, Install, Relocate & Remove R2-1 "Speed Limit 25" 48"x60" Sign Incl. Post/Stand 
	EA
	             4 
	 
	 


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extended Price

	105
	512
	Supply, Install & Remove W4-2L "┌┘│ " Sign Incl. Post/Stand 
	EA
	             2 
	 
	 

	106
	512
	Supply, Install & Remove W9-3L "Left Lane Closed Ahead" 48"x48" Sign Incl. Post/Stand 
	EA
	             2 
	 
	 

	107
	512
	Supply, Install & Remove W9-2R "Lane Ends Merge Right" 48"x48" Sign Incl. Post/Stand 
	EA
	             1 
	 
	 

	108
	512
	Supply, Install & Remove W4-V7R "Keep Right" 48"x48" Sign Incl. Post/Stand 
	EA
	             1 
	 
	 

	109
	512
	Supply, Install & Remove W21-1 "Road Work Ahead" 48"x48" Sign Incl. Post/Stand 
	EA
	             2 
	 
	 

	110
	512 MOD
	Relocate W21-1 "Road Work Ahead" 48"x48" Sign Incl. Post/Stand 
	EA
	            12 
	 
	 

	111
	512
	Supply, Install & Remove W21-4 "Road Under Construction" 48"x48" Sign Incl. Post/Stand 
	EA
	             6 
	 
	 

	112
	512
	Supply, Install & Remove  W21-5aR "Right Shoulder Closed" 48"x48" Sign Incl. Post/Stand 
	EA
	             2 
	 
	 

	113
	512
	Relocate  W21-5aR "Right Shoulder Closed" 48"x48" Sign Incl. Post/Stand 
	EA
	             8 
	 
	 

	114
	512
	Supply, Install & Remove W21-5bR "Right Shoulder Closed Ahead" 48"x48" Sign Incl. Post/Stand 
	EA
	             2 
	 
	 

	115
	512
	Relocate W21-5bR "Right Shoulder Closed Ahead" 48"x48" Sign Incl. Post/Stand 
	EA
	             6 
	 
	 

	116
	512
	Supply, Install & Remove Additional Construction Sign 48"x48" (required but not in the project plans)
	EA
	            10 
	 
	 

	117
	512
	Relocate, Reset & Remove Construction Sign 48"x48" 
	EA
	            20 
	 
	 

	118
	512
	Supply, Install & Remove G20-2V "End Road Work" 48"x24" Sign Incl. Post/Stand 
	EA
	             6 
	 
	 

	119
	512
	Relocate G20-2V "End Road Work" 48"x24" Sign Incl. Post/Stand 
	EA
	            14 
	 
	 

	120
	512
	Eradication / Type E Removable Tape of Existing Marking
	LF
	     35,000 
	 
	 

	121
	512
	Repair / Replace Temporary Impact Attenuator 
	EA
	             3 
	 
	 

	122
	512
	Arrow Board
	DY*
	          125 
	 
	 


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extended Price

	123
	512
	Portable Message Board
	DY*
	          125 
	 
	 

	124
	520
	Temporary MH Top, Complete per plans and specifications Including Removal  (3EA MOT PH 1A, 7EA MOT PH2, 7EA MOT PH 3)
	EA
	            17 
	 
	 

	125
	520
	Temporary DI / Grate, Complete per plans and specifications Including Removal  (1EA MOT PH 1)
	EA
	             1 
	 
	 

	 
	 
	Sub-Total Maintenance of Traffic
	 
	 
	 
	 

	 
	 
	Storm Sewer
	 
	 
	 
	 

	126
	302
	15" RCP Pipe, Completed in place including Excavation, Bedding & Backfill
	LF
	       2,316 
	 
	 

	127
	302
	18" RCP Pipe, Completed in place including Excavation, Bedding & Backfill
	LF
	          206 
	 
	 

	128
	302
	18" Gasketed RCP Pipe, Completed in place including Excavation, Bedding & Backfill
	LF
	            76 
	 
	 

	129
	302
	24" RCP Pipe, Completed in place including Excavation, Bedding & Backfill
	LF
	       1,073 
	 
	 

	130
	302
	48" RCP Pipe, Completed in place including Excavation, Bedding & Backfill
	LF
	            49 
	 
	 

	131
	302
	54" RCP Pipe, Completed in place including Excavation, Bedding & Backfill
	LF
	          520 
	 
	 

	132
	302
	23"x14" ERCP Elliptical Pipe, Completed in place including Excavation, Bedding & Backfill
	LF
	            70 
	 
	 

	133
	302
	30"x19" ERCP Elliptical Pipe, Completed in place including Excavation, Bedding & Backfill
	LF
	            71 
	 
	 

	134
	PLAN
	Box Culvert (STR 7.9), Double 5'X3', Complete in place including Excavation, Bedding & Backfill
	LF*
	          172 
	 
	 

	135
	PLAN
	Wing Wall Type A for Box Culvert, Complete in place including Excavation, Bedding & Backfill
	EA
	             4 
	 
	 

	136
	302
	Head Wall for Box Culvert, Complete in place including Excavation, Bedding & Backfill
	EA
	             2 
	 
	 

	137
	302
	STR 6.1, DI-3B (H=4.0', L=10'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	 

	138
	302
	STR 6.2, DI-3B (H=4.1', L=8'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	 


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extension

	139
	302
	STR 6.3, DI-3B (H=4.0', L=6'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	140
	302
	STR 6.4, DI-3B (H=4.3', L=6'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	141
	302
	STR 7.1, DI-3B (H=4.1', L=8'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	142
	302
	STR 7.2, DI-3AA (H=9.3'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	143
	302
	STR 7.3, DI-3B (H=6.2', L=10'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	144
	302
	STR 7.4, DI-3B (H=4.8', L=4'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	145
	302
	STR 7.5, DI-3B (H=6.3', L=8'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	146
	302
	STR 7.6, DI-3B (H=4.0', L=14'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	147
	302
	STR 7.7, DI-3B (H=4.2', L=8'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	148
	302
	STR 7.8, 23" x 14"  ES-1A, Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	149
	302
	STR 7.10, DI-3B (H=7.4', L=6'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	150
	302
	STR 7.11, DI-3A (H=4.0'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	151
	302
	Existing 26, Adjust to Grade, Add St'd MH-1 Frame & Cover, Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	152
	302
	STR 7.12, DI-3A (H=4.3'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	153
	302
	Existing 24, Adjust to Grade, Remove Existing Structure Top, Add St'd T-DI-2, Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	154
	302
	STR 7.14, DI-3A (H=4.0'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extended Price

	155
	302
	STR 8.1, 18" ES-1, Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	 

	156
	302
	STR 8.2, DI-3C (H=5.3', L=6'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	 

	157
	302
	STR 8.4, DI-3B (H=4.1', L=12'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	 

	158
	302
	STR 8.5, DI-3C (H=5.4', L=8'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	 

	159
	302
	STR 8.6, DI-3B (H=4.0', L=10'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	 

	160
	302
	STR 8.7, DI-3B (H=4.1', L=8'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	 

	161
	302
	STR 8.8, DI-3C (H=5.2', L=10'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	 

	162
	302
	STR 8.9, DI-3B (H=4.0', L=6'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	 

	163
	302
	STR 8.11, 48" ES-1, Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	 

	164
	302
	STR 8.16, DI-3BB (H=8.9', L=8'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	 

	165
	302
	STR 8.17, DI-3B (H=6.1', L=16'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	 

	166
	302
	STR 8.18, DI-3A (H=4.1'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	 

	167
	302
	STR 8.19, St'd MH 1 or 2 (H=6.9') with Frame & Cover, Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	 

	168
	302
	STR 8.21, DI-3B (H=3.9', L=6'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	 

	169
	302
	STR 8.22, MOD JB-1, 2 Type B Towers and 2 St'd MH-1 Frame & Cover (H=8', W=4.5', D=30.5'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	 

	170
	302
	STR 8.23, MOD JB-1, 2 Type A Towers and 2 St'd MH-1 Frame & Cover (H=10.3', W=4', D=30.5'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	 

	171
	302
	STR 8.24, DI-3B (H=4', L=10'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	 


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extension

	172
	302
	STR 8.25, 18" ES-1, Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	173
	302
	STR 8.26, St'd MH 1 or 2 (H=5.4') with Frame & Cover, Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	174
	302
	STR 8.27, St'd MH 1 or 2 (H=6.2') with Frame & Cover, Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	175
	302
	STR 9.1, DI-3BB (H=8.1', L=10'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	176
	302
	STR 9.2, DI-3B (H=5.2', L=6'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	177
	302
	STR 9.3, DI-3A (H=5.4'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	178
	302
	STR 9.4, DI-3B (H=5.1', L=4'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	179
	302
	STR 9.5, DI-3B (H=4.4', L=6'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	180
	302
	STR 9.6, DI-3B (H=5.2', L=4'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	181
	302
	STR 9.7, DI-3C (H=4.7', L=8'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	182
	302
	STR 9.8, DI-3B (H=4.1, L=10'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	183
	302
	STR 9.9, DI-3B (H=4.0', L=8'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	184
	302
	STR 9.10, DI-3B (H=4.9', L=6'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	185
	302
	STR 9.11, St'd MH 1 or 2 (H=5.5') with Frame & Cover, Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	186
	302
	STR 9.12, St'd MH 1 or 2 (H=4.3') with Frame & Cover, Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	187
	302
	STR 9.13, DI-7 (H=3.4'), Incl. Grate A Type III, Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extension

	188
	302
	STR 9.14, DI-2B (H=4', L=4'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	189
	302
	STR 9.15, DI-3A (H=4'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	190
	302
	STR 10.1, DI-3B (H=4.4', L=10'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	191
	302
	STR 10.2, DI-3B (H=4.1', L=14'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	192
	302
	STR 10.3, DI-3B (H=4', L=6'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	193
	302
	STR 10.4, DI-3B (H=5.8', L=6'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	194
	302
	STR 10.5, DI-3A (H=4.3'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	195
	302
	STR 10.6, DI-3B (H=4.2', L=6'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	196
	302
	STR 11.1, DI-3B (H=4', L=8'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	197
	302
	STR 11.2, St'd MH 1 or 2 (H=4.1') with Frame & Cover, Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	198
	302
	STR 11.3, DI-2B (H=4', L=8'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	199
	302
	STR 11.4, DI-3B (H=5.2', L=12'), Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	200
	302
	Existing 56, MOD Existing Structure, Adjust to Grade, Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	201
	302
	End wall EW-12 - 3:1 Slope , Complete in place including excavation, bedding & backfill
	EA
	             1 
	 
	

	202
	501
	Underdrain UD-4, Complete in place including excavation, fabric, bedding, tie-in & backfill
	LF
	       9,320 
	 
	

	203
	501
	Underdrain UD-2, Complete in place including excavation, fabric, bedding, tie-in & backfill
	LF
	       1,500 
	 
	

	 
	 
	Sub-Total Storm Sewer
	 
	 
	 
	


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extended Price

	 
	 
	Sanitary Sewer and Water Line
	 
	 
	 
	 

	204
	510, DCSM
	Adjust Existing Sanitary MH "H", Complete installation including excavation and backfill.
	LS
	             1 
	 
	 

	205
	510, DCSM
	Modify Existing Sanitary MH "J", Complete installation including excavation and backfill.
	LS
	             1 
	 
	 

	206
	510, DCSM
	Modify Existing Sanitary MH "K", Complete installation including excavation and backfill.
	LS
	             1 
	 
	 

	207
	510, DCSM
	Modify Existing Sanitary MH "O", Complete installation including excavation and backfill.
	LS
	             1 
	 
	 

	208
	510, DCSM
	Existing 8" Sanitary to be Flowable Filled and Abandoned
	LF*
	          385 
	 
	 

	209
	510, DCSM
	Abandon Existing Sanitary MH "P" per Town DCSM Standard SS-32
	LS
	             1 
	 
	 

	210
	
	INTENTIONALLY LEFT BLANK
	
	             
	 
	 

	 
	 
	Sub-Total Sanitary Sewer and Water Line
	 
	 
	 
	 

	 
	 
	Water Line
	 
	 
	 
	 

	211
	520, DCSM
	8" D.I.P Waterline Polyethylene Encased with all necessary connections, complete in place including excavation, bedding and backfill
	LF
	            53 
	 
	 

	212
	520, DCSM
	10" D.I.P Waterline Polyethylene with all necessary connections, complete in place including excavation, bedding and backfill
	LF
	            50 
	 
	 

	213
	520, DCSM
	12" D.I.P Waterline Polyethylene with all necessary connections, complete in place including excavation, bedding and backfill
	LF
	          132 
	 
	 

	214
	520, DCSM
	16" D.I.P Waterline Polyethylene with all necessary connections, complete in place including excavation, bedding and backfill
	LF
	          511 
	 
	 

	215
	520, DCSM
	16" X 12" TEE, complete in place including excavation, bedding and backfill
	EA
	             1 
	 
	 

	216
	520, DCSM
	12" X 8" TEE, complete in place including excavation, bedding and backfill
	EA
	             1 
	 
	 


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extended Price

	217
	520, DCSM
	16" X 6" TEE, complete in place including excavation, bedding and backfill
	EA
	             4 
	 
	 

	218
	520, DCSM
	10" X 6" TEE, complete in place including excavation, bedding and backfill
	EA
	             1 
	 
	 

	219
	520, DCSM
	8" X 6" TEE, complete in place including excavation, bedding and backfill
	EA
	             2 
	 
	 

	220
	520, DCSM
	12" X 10" CROSS, complete in place including excavation, bedding and backfill
	EA
	             3 
	 
	 

	221
	520, DCSM
	16" X 12" Reducer, complete in place including excavation, bedding and backfill
	EA
	             1 
	 
	 

	222
	520, DCSM
	16" X 10" Reducer, complete in place including excavation, bedding and backfill
	EA
	             1 
	 
	 

	223
	520, DCSM
	10" X 6" Reducer, complete in place including excavation, bedding and backfill
	EA
	             1 
	 
	 

	224
	520, DCSM
	16" Butterfly Valve, complete in place including excavation, bedding and backfill
	EA
	             1 
	 
	 

	225
	520, DCSM
	12" Gate Valve, complete in place including excavation, bedding and backfill
	EA
	             2 
	 
	 

	226
	520, DCSM
	10" Gate Valve, complete in place including excavation, bedding and backfill
	EA
	             1 
	 
	 

	227
	520, DCSM
	6" Gate Valve, complete in place including excavation, bedding and backfill
	EA
	             5 
	 
	 

	228
	520, DCSM
	8" Inserting Valve, complete in place including excavation, bedding and backfill
	EA
	             2 
	 
	 

	229
	520, DCSM
	16" 45° Horizontal  Bend, complete in place including excavation, bedding and backfill
	EA
	             2 
	 
	 

	230
	520, DCSM
	12" 45° Horizontal  Bend, complete in place including excavation, bedding and backfill
	EA
	             6 
	 
	 

	231
	520, DCSM
	10" 45° Horizontal  Bend, complete in place including excavation, bedding and backfill
	EA
	             4 
	 
	 

	232
	520, DCSM
	8" 45° Horizontal  Bend, complete in place including excavation, bedding and backfill
	EA
	             4 
	 
	 

	233
	520, DCSM
	16" 22.5° Horizontal  Bend, complete in place including excavation, bedding and backfill
	EA
	             2 
	 
	 


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extended Price

	234
	520, DCSM
	12" 22.5° Horizontal  Bend, complete in place including excavation, bedding and backfill
	EA
	             1 
	 
	 

	235
	520, DCSM
	12" 45° Vertical Bend, complete in place including excavation, bedding and backfill
	EA
	             2 
	 
	 

	236
	520, DCSM
	6" 45° Vertical Bend, complete in place including excavation, bedding and backfill
	EA
	             2 
	 
	 

	237
	520, DCSM
	FH Assembly, complete in place including excavation, bedding and backfill
	EA
	            13 
	 
	 

	238
	520, DCSM
	Connect to existing 16" D.I.P watermain
	LS
	             1 
	 
	 

	239
	520, DCSM
	Connect to existing 12" D.I.P watermain
	LS
	             1 
	 
	 

	240
	520, DCSM
	Connect to existing 10" D.I.P watermain
	LS
	             1 
	 
	 

	241
	520, DCSM
	Connect to existing 8" D.I.P watermain
	LS
	             1 
	 
	 

	242
	520, DCSM
	Connect to existing 6" D.I.P watermain
	EA
	             9 
	 
	 

	243
	520, DCSM
	Install 18"x18"x6" Concrete Collar, complete in place including excavation, bedding and backfill
	EA
	            12 
	 
	 

	244
	510, DCSM
	Remove Existing 2" Blow-off Valve, complete in including excavation, bedding and backfill
	EA
	             2 
	 
	 

	245
	510, DCSM
	Remove & Dispose of Waterline Pipe
	LF
	          700 
	 
	 

	246
	510, DCSM
	Remove Existing FH & Valves
	EA
	             7 
	 
	 

	247
	510, DCSM
	Remove Existing Water Valve
	EA
	             5 
	 
	 

	248
	510, DCSM
	Adjust Existing Water Valve Box to Final Grade, complete in including excavation, bedding and backfill
	EA
	            24 
	 
	 

	249
	510, DCSM
	Adjust Air Release Valve & Box to be outside of proposed Curb & Gutter, complete in including excavation, bedding and backfill
	EA
	             2 
	 
	 


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extended Price

	250
	510, DCSM
	Adjust Existing FH to Final Grade, complete in including excavation, bedding and backfill
	EA
	             1 
	 
	 

	251
	520, DCSM
	End Waterline 'G' to be MJ Capped (Plated) per Plans and Specifications
	EA
	             1 
	 
	 

	252
	520, DCSM
	Plug Existing TEE @ (FH "7") per plans and Specifications
	EA
	             1 
	 
	 

	 
	 
	Sub-Total Water Line
	 
	 
	 
	 

	 
	 
	Pavement
	 
	 
	 
	 

	253
	308, 309
	Aggregate Base, VDOT 21-B, Complete in Place incl. fine grading
	TN
	     16,500 
	 
	 

	254
	315
	Base Asphalt Mix, BM-25.0A
	TN
	       8,300 
	 
	 

	255
	315
	Intermediate Asphalt Mix, IM-19.0A
	TN
	       3,400 
	 
	 

	256
	315
	Surface Asphalt Mix, SM-9.5D
	TN
	       2,800 
	 
	 

	257
	515
	Milling of Asphalt Pavement (Min. 2")
	SY
	     22,500 
	 
	 

	258
	315
	Resurface Milled Area with Surface Mix, SM 9.5D
	TN
	       2,970 
	 
	 

	259
	315
	Additional Base Asphalt BM-25.0A for Pipe Trench
	TN
	          300 
	 
	 

	260
	315
	Additional Intermediate Asphalt IM-19.0A for Pipe Trench
	TN
	          150 
	 
	 

	261
	PLAN, DCSM
	10' Asphalt Shared Use Path, Complete in place including excavation, (6") VDOT 21-A & (2") SM-9.5A Asphalt
	LF
	       3,270 
	 
	 

	262
	504
	5' Concrete Side walk, Complete in place incl. excavation, VDOT 21-A & Concrete
	LF
	       3,410 
	 
	 

	263
	502
	Curb & Gutter - CG6, Complete in place incl. excavation, stone under curb & backfill
	LF
	       7,650 
	 
	 


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extended Price

	264
	502
	Median Strip MS-1, Complete in place incl. excavation, stone base & Backfill
	SY
	       1,625 
	 
	 

	265
	502
	Median Strip MS-1A, Complete in place incl. excavation, stone base & Backfill
	SY
	          375 
	 
	 

	266
	502
	Median Strip MS-2 (CG-2), Complete in place incl. excavation, stone base & backfill
	LF
	       2,880 
	 
	 

	267
	504
	CG-12A, Handicap Ramp, Complete in place incl. excavation, stone base & backfill
	EA*
	             1 
	 
	 

	268
	504
	CG-12B, Handicap Ramp, Complete in place incl. excavation, stone base & backfill
	EA*
	            14 
	 
	 

	269
	504
	CG-12C, Handicap Ramp, Complete in place incl. excavation, stone base & backfill
	EA*
	             2 
	 
	 

	270
	502
	CG-11 Standard Type IV, Complete in place incl. excavation, stone base & backfill
	LF
	          190 
	 
	 

	 
	 
	Sub-Total Pavement
	 
	 
	 
	 

	 
	 
	Pavement Marking / Signs
	 
	 
	 
	 

	271
	704
	Single Solid 5" White line Type B CL I
	LF
	       1,510 
	 
	 

	272
	704
	Single Dashed / Dotted 5" White Line Type B CL I  (2' long, 4' space)
	LF
	          860 
	 
	 

	273
	704
	Single Dashed/ Dotted 5" White Line Type B CL I (10' long, 30' Skips)
	LF
	       1,310 
	 
	 

	274
	704
	Single Solid 5" Yellow Line Type B CL I
	LF
	       5,580 
	 
	 

	275
	704
	Double Solid 5" Yellow Line with 4" Spacing Type B CL I
	LF
	          260 
	 
	 

	276
	704
	Single Solid 6" White line Type B CL I
	LF
	       1,300 
	 
	 

	277
	704
	Single Solid 8" White line Type B CL I
	LF
	          400 
	 
	 

	278
	704
	Single Dashed/ Dotted 8" White Line Type B CL I (3' long, 9' Skips)
	LF
	          100 
	 
	 


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extended Price

	279
	704
	24" Wide White Line Type B CL I
	LF
	       2,150 
	 
	 

	280
	704
	Pavement Message Mark "Elongated Arrow"
	EA
	            47 
	 
	 

	281
	704
	Pavement Message Mark "ONLY" Solid White 6' Long Type B CL I
	EA
	            14 
	 
	 

	282
	704
	Single Solid 4" White line Type B CL I
	LF
	          700 
	 
	 

	283
	704
	Single Dashed / Dotted 4" White Line Type B CL I  (2' long, 4' space)
	LF
	          200 
	 
	 

	284
	704
	Single Dashed/ Dotted 4" White Line Type B CL I (10' long, 30' Skips)
	LF
	          800 
	 
	 

	285
	704
	Single Solid 4" Yellow Line Type B CL I
	LF
	       4,100 
	 
	 

	286
	704
	Sign R6-1L (36"x12") Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5, Plan & Specifications)
	EA
	             2 
	 
	 

	287
	704
	Sign R3-7R (30"X30") Diamond Grade - prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5, Plan & Specifications)
	EA
	             1 
	 
	 

	288
	704
	Sign R3-7L (30"X30") Diamond Grade - prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5, Plan & Specifications)
	EA
	             3 
	 
	 

	289
	704
	Sign R3-7L [SPECIAL] (30"X30" & 36"x18") Diamond Grade - prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5, Plan & Specifications)
	EA
	             1 
	 
	 

	290
	704
	Sign R4-7 (24"X30") Diamond Grade - prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5, Plan & Specifications)
	EA
	            14 
	 
	 

	291
	704
	Sign R2-1 (30"X36") Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5, Plan & Specifications)
	EA
	             6 
	 
	 


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extended Price

	292
	704
	Sign R2-1 [SPECIAL] (30"X36" & 36"x24") Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5, Plan & Specifications)
	EA
	             1 
	 
	 

	293
	704
	Sign RI-1 (30"x30") Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5, Plan & Specifications)
	EA
	             5 
	 
	 

	294
	704
	Sign I-5 (24"x24") Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5, Plan & Specifications)
	EA
	             1 
	 
	 

	295
	704
	Sign M5-1 (21"x15") Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5, Plan & Specifications)
	EA
	             1 
	 
	 

	296
	704
	SPECIAL Sign "Leesburg CORPORATE LIMITS" (40"x18") Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5, Plan & Specifications)
	EA
	             1 
	 
	 

	297
	704
	SPECIAL Sign "Loudoun Center PL NEXT SIGNAL" (66"x48") Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5, Plan & Specifications)
	EA
	             2 
	 
	 

	298
	704
	SPECIAL Sign "Miller Dr" Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5, Plan & Specifications)
	EA
	             1 
	 
	 

	299
	704
	SPECIAL Sign "Sycolin Rd" Diamond Grade - Prismatic Lens, Reflective Sheeting, Complete incl. 2x2, 14 Gauge Galv Steel Post (per DCSM TS-5, Plan & Specifications)
	EA
	             1 
	 
	 

	300
	704
	Type III Traffic Barricade TS-22
	LF
	            60 
	 
	 

	 
	 
	Sub-Total Pavement Marking / Signs
	 
	 
	 
	 


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extended Price

	 
	 
	Traffic Signal
	 
	 
	 
	 

	 
	 
	I - Tavistock Dr & Sycolin Rd
	 
	 
	 
	 

	301
	700
	2" PVC Conduit, Complete in place incl. excavation, bedding & backfill
	LF
	       2,655 
	 
	 

	302
	700
	3" PVC Conduit, Complete in place incl. excavation, bedding & backfill
	LF
	          580 
	 
	 

	303
	700
	4" PVC Conduit, Complete in place incl. excavation, bedding & backfill
	LF
	          325 
	 
	 

	304
	700
	14/2C (S) Conductor Cable Shielded
	LF
	       4,870 
	 
	 

	305
	700
	14/2C Conductor Cable 
	LF
	       1,890 
	 
	 

	306
	700
	14/4C Conductor Cable 
	LF
	       1,110 
	 
	 

	307
	700
	14/7C Conductor Cable
	LF
	       2,490 
	 
	 

	308
	700
	14/1 Enclosed Conductor Cable
	LF
	       7,000 
	 
	 

	309
	700
	#6 AWG (EGC)
	LF
	          975 
	 
	 

	310
	700
	1310 NM Fiber Optic Cable (Min. 8 Fibers)
	LF
	          175 
	 
	 

	311
	700
	Fiber Optic Termination and Testing
	LS
	             1 
	 
	 

	312
	703
	Video control cable-16/3C power & 8281 Belden coax
	LF
	       1,625 
	 
	 

	313
	703
	KUSA or Equivalent Managed Gigabit Traffic Ethernet Card, per plans and specifications
	EA
	             3 
	 
	 

	314
	703
	PRE-EMPTION Detector Cable
	LF
	          500 
	 
	 

	315
	703
	Video Detection Cameras, complete incl. Cables, installation as per plans and specifications
	EA
	             2 
	 
	 

	316
	700
	Junction Box, JB - R1, Complete in place as per plans and specifications
	EA
	            13 
	 
	 


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extended Price

	317
	700
	Adjust Existing Junction Box to Grade, Complete in place 
	EA
	             2 
	 
	 

	318
	703
	Reno A&E Model 1203R Loop Detector Amplifier Complete installed as per plans & specifications
	EA
	            10 
	 
	 

	319
	703
	Traffic Signal Head Section 12" LED, Complete as per plans and specifications
	EA
	            34 
	 
	 

	320
	PLAN
	Relocate Video Imaging Detection System Camera, complete as per plans and specifications
	EA
	             2 
	 
	 

	321
	PLAN
	Relocate Emergency Preemption Detector & Light, complete as per plans and specifications
	EA
	             2 
	 
	 

	322
	703
	Pedestrian Pole, Complete as per plans and specifications
	EA
	             6 
	 
	 

	323
	703
	Pedestrian Signal Head, Complete as per plans and specifications
	EA
	             6 
	 
	 

	324
	703
	Pedestrian Push Button with Sign, Complete as per plans and specifications
	EA
	             6 
	 
	 

	325
	700
	Concrete Foundation pedestal Pole, Incl. excavation, backfill and all incidentals
	EA
	             6 
	 
	 

	326
	PLAN
	Remove Existing Signal Equipment per plans
	EA
	             5 
	 
	 

	327
	PLAN
	Reset Existing Signal Equipment to Finish Grade per plans and specifications
	EA
	             1 
	 
	 

	328
	PLAN
	Provide Temporary Signal / Maintain Signal Operations throughout All MOT Phases
	LS
	             1 
	 
	 

	329
	PLAN
	Abandon Conduits per plans
	LS
	             1 
	 
	 

	330
	PLAN
	Relocate Existing Sign per plans 
	EA
	             5 
	 
	 

	331
	PLAN
	Remove Existing Signal Head Section per plans
	EA
	             8 
	 
	 

	332
	PLAN
	Remove Existing Wires per Plans
	LS
	             1 
	 
	 


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extended Price

	333
	PLAN
	Mast Arm Mounted Sign S-1 "Tavistock Dr SE" (78"X18"), Diamond Grade - prismatic Lens, Reflective Sheeting, Complete incl. installation
	EA
	             1 
	 
	 

	334
	PLAN
	Mast Arm Mounted Sign S-2 "Sycolin Rd" (78"X18"), Diamond Grade - prismatic Lens, Reflective Sheeting, Complete incl. installation
	EA
	             1 
	 
	 

	335
	PLAN
	Mast Arm Mounted Sign S-3 "Tavistock Dr SE" (78"X18"), Diamond Grade - prismatic Lens, Reflective Sheeting, Complete incl. installation
	EA
	             1 
	 
	 

	336
	PLAN
	Mast Arm Mounted Sign S-4, R10-12 (30"X36"), Diamond Grade - prismatic Lens, Reflective Sheeting, Complete incl. installation
	EA
	             3 
	 
	 

	337
	703
	Saw Cut Asphalt for Loop Detectors
	LF
	       1,600 
	 
	 

	 
	 
	II- Loudoun Center Pl & Sycolin Rd
	 
	 
	 
	 

	338
	700
	1" PVC Conduit, Complete in place incl. excavation, bedding & backfill
	LF
	            30 
	 
	 

	339
	700
	14/2C (S) Conductor Cable Shielded
	LF
	       2,100 
	 
	 

	340
	700
	14/7C Conductor Cable
	LF
	          400 
	 
	 

	341
	700
	14/1 Enclosed Conductor Cable
	LF
	          800 
	 
	 

	342
	PLAN
	Temporary Traffic Signal (if required)
	LS
	             1 
	 
	 

	343
	703
	Remove Existing Sign
	EA
	             1 
	 
	 

	344
	703
	Relocate Existing Sign per plans 
	EA
	             1 
	 
	 

	345
	703
	Saw Cut Asphalt for Loop Detectors
	LF
	          300 
	 
	 

	 
	 
	Sub-Total Traffic Signal
	 
	 
	 
	 


	Ref.
	Spec No.
	Pay Item Description
	Pay Unit
	 Qty. 
	Unit Price
	Extended Price

	 
	 
	Earthwork
	 
	 
	 
	 

	346
	303
	Unclassified Excavation (including but not limited to Asphalt & Concrete)
	CY
	     17,800 
	 
	 

	347
	303
	Unclassified Excavation to haul off-site
	CY
	       9,500 
	 
	 

	348
	303/305
	Import Suitable Structural Fill Material
	CY
	       6,000 
	 
	 

	349
	303
	Undercut unsuitable and REPLACE with select material type I Min. CBR 30, complete incl. disposal  
	CY
	       4,100 
	 
	 

	350
	245
	Geotextile Fabric for use in subgrade stabilization, complete incl. installation.
	SY
	       6,000 
	 
	 

	351
	303
	Undercut Rock (6") & Backfill with VDOT 21-B
	CY
	          500 
	 
	 

	352
	603
	4% Lime treatment for top 1' of subgrade layer in accordance with VDOT guidelines for moisture control /stabilization (IF REQUIRED - to be used at the direction of the Town )
	SY*
	       6,000 
	 
	 

	353
	
	Trench Rock Excavation including disposal
	CY
	       1,500 
	 
	 

	354
	PLAN
	Grade 15'x10' Airport Pad, complete per plan and specifications 
	LS
	             1 
	 
	 

	355
	602 MOD
	3" Respread Topsoil 
	CY
	       1,500 
	 
	 

	 
	 
	Sub-Total Earthwork
	 
	 
	 
	 

	 
	 
	T O T A L 
	 
	 
	 
	 


*   Adapted units of measure 

Contract units of measure are modified from VDOT Road and Bridge Specifications
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