

BID TABULATION SHEET IFB NO. 17016-FY22-11 MARKET STREET AND KING STREET INTERSECTION IMPROVEMENTS

	ASHBURN		
	CONTRACTING	Sagres Construction	Arthur Construction
	CORPORATION	Corp	Co Inc
Lot 1: Lot 1 - Miscellaneous			
1 - Mobilization / Demobilization	\$75,000.00	\$120,000.00	\$175,000.00
2 - Pre-survey and Post-survey of			
Buildings and Structures	\$12,000.00	\$10,000.00	\$5,000.00
3 - Construction Survey	\$10,500.00	\$20,000.00	\$25,000.00
4 - Inlet Protection, Complete in			
Place incl. Maintenance and	\$3,575.00	\$3,250.00	\$6,500.00
5 - Safety Fence Complete in Place	4= 444 44	4= 444 44	4- 444 44
Incl. Maintenance & Removal	\$5,000.00	\$5,000.00	\$5,000.00
6 - Reset Planter as directed by	4.050.00	44 444 44	40.500.00
Town Engineer	\$1,250.00	\$1,000.00	\$2,500.00
7 - Remove and Reset Existing	* 4	4.500.00	
Fence (If Required)	\$4,200.00	\$4,500.00	\$3,000.00
8 - Test Pits as Noted on the Plans			
	\$45 000 00	\$30,000.00	\$24,000.00
and as Required by Miss 9 - Wall waterproofing, Fluid-	\$15,000.00	\$30,000.00	φ24,000.00
Applied Dry-Lock waterproof	\$4,375.00	\$1,250.00	¢7 500 00
Applied Dry-Lock waterproof	φ4,375.00	\$1,250.00	\$7,500.00
10 - Parking Meter Base, 6" PVC			
Pipe Complete in place per Plan	\$1,300.00	\$3,000.00	\$2,000.00
Total For Lot 1 : Lot 1 -	¥1,000.00	40,000.00	+ 2,000.00
Miscellaneous	\$132,200.00	\$198,000.00	\$255,500.00
Lot 2: Lot 2 - Utilities	¥ 102,200100	ψσσ,σσσσσ	Ψ=00,000.00
1 - 12" RCP Complete in Place incl.			
Excavation, Bedding and	\$4,000.00	\$1,800.00	\$8,400.00
2 - 15" RCP Complete in Place incl.		•	
Excavation, Bedding and	\$5,200.00	\$2,925.00	\$9,165.00
3 - 18" RCP Complete in Place incl.			
Excavation, Bedding and	\$30,800.00	\$22,000.00	\$43,120.00
4 - 18"x12" ERCP Complete in			
Place incl. Excavation, Bedding	\$6,300.00	\$4,480.00	\$7,770.00
5 0011 4411 DOD C			
5 - 23"x14" RCP Complete in Place	#0.000.00	A= 440.00	#40 7 05 00
incl. Excavation, Bedding and	\$6,800.00	\$5,440.00	\$10,795.00
6 - 102.1 Storm Structure DI-3B	#0.000.00	#0.050.00	#40 F00 00
(L=8', H=4.7'), Complete in	\$9,200.00	\$9,250.00	\$13,500.00

7 - 102.2 Storm Structure DI-3C			
(L=8', H=4.6'), Complete in	\$9,200.00	\$9,250.00	\$13,500.00
(<u> </u>	+0,200.00	ψ0,200.00	ψ10,000.00
8 - 102.3 Storm Structure (Modified			
Structure per Plan Details	\$13,500.00	\$9,750.00	\$11,750.00
9 - 102.5 Storm Structure DI-3B		·	
(L=6', H=5.3'), Complete in	\$8,700.00	\$9,100.00	\$11,350.00
10 - 102.6 Storm Structure			
(Modified Structure per Plan Details			
	\$13,500.00	\$10,300.00	\$13,250.00
11 - 102.7 Storm Structure DI-3C		40.0-0.00	444
(L=8', H=4'), Complete in Place	\$9,200.00	\$9,250.00	\$11,500.00
42 402 74 Storm Structure			
12 - 102.7A Storm Structure (Modified Junction Box per Plan	¢10 500 00	¢42.000.00	¢17 E00 00
13 - 102.9 Storm Structure DI-3C	\$18,500.00	\$13,000.00	\$17,500.00
(L=8', H=3.1'), Complete in	\$9,800.00	\$10,000.00	\$12,500.00
14 - 102.10 Storm Structure DI-3C	ψ9,000.00	Ψ10,000.00	Ψ12,300.00
(L=8', H=4.6'), Complete in	\$9,400.00	\$9,250.00	\$11,500.00
15 - 102.11 Storm Structure	ψο, του.σο	+0,200.00	Ψ11,000.00
(Modified Structure per Plan Details			
	\$10,500.00	\$11,500.00	\$11,500.00
	·	·	
16 - 102.14 Storm Structure (Modify			
Existing MH and Adjust to	\$5,600.00	\$7,000.00	\$4,500.00
			_
17 - 102.15 Storm Structure (Modify			
Existing MH and Adjust to	\$14,500.00	\$9,000.00	\$4,500.00
18 - 3.1 Storm Structure DI-3B	40.050.00	# 40.000.00	#40 500 00
(L=10', H=3.4'), Complete in	\$6,950.00	\$10,900.00	\$13,500.00
19 - 3.2 Storm Structure (Doghouse			
MH Including Frame & Cover),	\$5,400.00	\$13,500.00	\$11,100.00
with including traine & cover),	φ3,400.00	φ13,300.00	\$11,100.00
20 - Replace Pipe at Structure			
102.15 and Connect to Structure	\$6,400.00	\$6,000.00	\$7,500.00
21 - Cut and Plug Existing 24" Pipe	40,100100	+ -,	+ + + + + + + + + + + + + + + + + + +
at Structure EX39	\$5,800.00	\$2,900.00	\$2,500.00
22 - Remove & Dispose of Existing		·	•
Inlet	\$7,500.00	\$3,750.00	\$7,500.00
23 - Adjust to grade Existing			_
Structure EX42, Complete in Place			
	\$2,400.00	\$3,750.00	\$5,000.00
24 - Concrete Piers per Plan	44 4	A = a	A
Details, complete in place	\$6,000.00	\$5,000.00	\$4,000.00
25 - 8" Zinc Coated D.I.P, complete	# 00 000 00	# 00.000.00	A40.000.00
in place including	\$23,000.00	\$28,000.00	\$16,000.00
26 8"Y8" TEE complete in place			
26 - 8"X8" TEE, complete in place	\$2,400.00	\$6,000.00	\$4,000.00
including excavation, bedding	φ ∠,4 UU.UU	φυ,υυυ.υυ	φ4,000.00

27 - 8"X6" TEE, complete in place	¢575.00	¢4 500 00	¢4 000 00
including excavation, bedding 28 - 8"X6" Reducer, complete in	\$575.00	\$1,500.00	\$1,000.00
place including excavation,	\$325.00	\$1,250.00	\$1,000.00
29 - 8" Gate Valve, complete in	Ψ323.00	ψ1,250.00	ψ1,000.00
place including excavation,	\$7,000.00	\$18,000.00	\$7,000.00
30 - 6" Gate Valve, complete in	4. ,000.00	+ 10,000100	
place including excavation,	\$1,250.00	\$4,000.00	\$1,500.00
31 - 8" Cap, complete in place			
including excavation, bedding and			
	\$1,000.00	\$8,000.00	\$12,000.00
20 FU Accombly non Town DCCM			
32 - FH Assembly per Town DCSM WS-16, complete in place	¢14 500 00	¢7 500 00	¢15,000,00
33 - Connect to existing 8" D.I.P CL	\$14,500.00	\$7,500.00	\$15,000.00
52 water main with 8"	\$29,400.00	\$66,000.00	\$30,000.00
34 - Connect to existing 6" D.I.P CL	+20,100.00	Ψοσ,σσσ.σσ	ψου,σου.σο
52 water main with 6"	\$9,800.00	\$20,000.00	\$10,000.00
35 - Foster Adapters, complete in			
place including excavation,	\$2,200.00	\$5,600.00	\$3,000.00
20. Anches Counting complete in			
36 - Anchor Coupling, complete in place including excavation,	\$6,000.00	\$12,000.00	\$8,000.00
place including excavation,	φο,υυυ.υυ	φ12,000.00	\$0,000.00
37 - Remove Existing Water Valve	\$7,200.00	\$3,000.00	\$6,000.00
38 - Remove Existing Fire Hydrant	\$1,850.00	\$1,250.00	\$3,000.00
20 Bamaya & Banlaga Eviating			
39 - Remove & Replace Existing Concrete Collar, Complete Incl	\$7,600.00	\$20,000.00	\$14,000.00
Concrete Conar, Complete Incl	φ1,000.00	φ20,000.00	φ14,000.00
40 - Post Installation Video			
Inspection of Sanitary Laterals	\$1,120.00	\$1,600.00	\$4,800.00
41 - 4" DIP Pipe Roof Drain Connect	·	·	
to Structure 102.2, 42 - 4" DIP Pipe Roof Drain Connect	\$4,500.00	\$1,900.00	\$2,500.00
to Structure 102.9,	\$4,500.00	\$1,900.00	\$2,500.00
43 - 4" DIP Pipe Roof Drain Connect	#4.500.00	#4.000.00	#0.500.00
to Structure 102.10,	\$4,500.00	\$1,900.00	\$2,500.00
44 - Tie in Sump Pump Drain Pipe			
to Storm Structure, Complete	\$4,500.00	\$1,750.00	\$5,000.00
Total For Lot 2 : Lot 2 - Utilities	\$358,370.00	\$410,245.00	\$416,000.00
			, ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,
Lot 3 : Lot 3 - Concrete/Pavement			
1 - Saw Cut Asphalt	\$1,950.00	\$5,000.00	\$5,000.00
2 - Remove and Dispose of Existing			<u> </u>
Curb and Curb & Gutter	\$6,750.00	\$13,500.00	\$13,500.00
3 - Remove and Dispose of Existing	6750.00	#4.050.00	64 500 00
Header Curb	\$750.00	\$1,250.00	\$1,500.00

4 - Remove and Dispose of Existing			
Brick Sidewalk Incl	\$15,000.00	\$12,000.00	\$15,000.00
5 - Unclassified Excavation - Demo	Ψ10,000.00	Ψ12,000.00	Ψ10,000.00
& Dispose of Asphalt	\$15,000.00	\$15,000.00	\$15,000.00
6 - Curb and Gutter CG-6 on a	•	•	· •
properly prepared subgrade	\$22,750.00	\$52,500.00	\$26,250.00
7 - Modified Curb and Gutter CG-6			
on a properly prepared	\$11,250.00	\$22,500.00	\$11,250.00
8 - CG-2 Curb on a properly			
prepared subgrade. Complete incl.			
	\$1,500.00	\$1,200.00	\$1,000.00
9 - MOD CG-12 Type A, Handicap			
Ramp per plans, Complete in	\$12,000.00	\$10,000.00	\$42,500.00
40 MOD CC 42 Type D Handiag			
10 - MOD CG-12 Type B, Handicap	644 700 00	65 050 00	#05 500 00
Ramp per plans, Complete in	\$11,700.00	\$5,250.00	\$25,500.00
11 - Brick Sidewalk with Concrete			
Cradle, Complete in place as	\$88,000.00	\$99,000.00	\$110,000.00
Cracie, Complete in place as	Ψ00,000.00	ψ99,000.00	Ψ110,000.00
12 - Full Depth Pavement, Complete			
in place as per plan Details	\$54,000.00	\$30,000.00	\$30,000.00
13 - Asphalt, Intermediate course,	ψο 1,000.00	+ + + + + + + + + + + + + + + + + + + 	+++++++++++++++++++++++++++++++++++++
VDOT type IM-19.0 for	\$19,800.00	\$17,000.00	\$11,500.00
	. ,	· ,	· , ,
14 - Bituminous Concrete Pavement			
Milling - Variable Depth but	\$12,000.00	\$17,500.00	\$8,000.00
15 - Asphalt, Surface course, VDOT			
type SM-9.5A	\$34,000.00	\$40,000.00	\$28,750.00
16 - Extra Cost for Concrete Plant			_
to be open at night	\$65,000.00	\$50,000.00	\$75,000.00
Total For Lot 3 : Lot 3 -			
Concrete/Pavement	\$371,450.00	\$391,700.00	\$419,750.00
Lot 4: Lot 4 - Maintenance of			
Traffic (MOT)			
1 - Supply, Install, Relocate Type III	60,000,00	¢0,000,00	Ф4F 000 00
Barricade (8') 2 - Supply, Install, Relocate &	\$9,000.00	\$9,000.00	\$15,000.00
Remove R9-9 (SIDEWALK			
CLOSED)	\$1,500.00	\$200.00	\$1,500.00
3 - Supply, Install, Relocate &	\$1,500.00	\$200.00	\$1,500.00
Remove R9-10 (SIDEWALK			
CLOSED	\$1,500.00	\$200.00	\$1,500.00
4 - Supply, Install, Relocate &	ψ.,500.00	Ţ 2 00.00	ψ1,000.00
Remove R9-11L or R9-11R	\$1,530.00	\$300.00	\$1,500.00
	, ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	,	, ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,
5 - Supply, Install, Relocate &			
Remove R11-2 (ROAD CLOSED)	\$3,180.00	\$1,000.00	\$3,000.00
6 - Supply, Install, Relocate &			
Remove R11-4 (ROAD CLOSED TO			
- · · · · · · · · · · · · · · · · · · ·			
	\$5,565.00	\$1,750.00	\$5,250.00

7 - Supply, Install, Relocate &			
Remove R11-4 (ROAD CLOSED TO			
	\$1,700.00	\$800.00	\$1,500.00
8 - Supply, Install, Relocate &			
Remove M4-VI (DETOUR ↑) 30"x24"			
	\$8,745.00	\$2,750.00	\$5,500.00
9 - Supply, Install, Relocate &			_
Remove M4-9R (DETOUR →)			
30"x24"	\$3,180.00	\$1,000.00	\$2,000.00
10 - Supply, Install, Relocate &			
Remove M4-9L 30"x24" "DETOUR			
←"	\$2,385.00	\$750.00	\$1,500.00
11 - Supply, Install, Relocate &			
Remove M4-10R (→DETOUR)			
24"x8"	\$2,250.00	\$225.00	\$1,500.00
12 - Supply, Install, Relocate &			
Remove M4-10L (←DETOUR)			
24"x8"	\$750.00	\$75.00	\$500.00
13 - Supply, Install, Relocate &			
Remove M4-VP1A (W Market St)	\$1,590.00	\$200.00	\$1,500.00
14 - Supply, Install, Relocate &			
Remove M4-VP1A (N King St)	\$3,180.00	\$400.00	\$3,000.00
15 - Supply, Install, Relocate &			
Remove G20-2 (END ROAD WORK)			
	\$3,180.00	\$1,000.00	\$2,000.00
16 - Supply, Install, Relocate &	·	•	
Remove W20-1 (ROAD WORK			
AHEAD)	\$7,425.00	\$3,150.00	\$4,500.00
17 - Supply, Install, Relocate &	. ,	. ,	. ,
Remove W20-2 (DETOUR AHEAD)			
,	\$4,125.00	\$1,750.00	\$2,500.00
18 - Supply, Install, Relocate &	· ,	· ,	· ,
Remove W20-3 (ROAD CLOSED			
00Ò	\$8,250.00	\$3,500.00	\$5,000.00
19 - Short Term Traffic Control -	. ,	. ,	. ,
Flagger Services (Including	\$8,400.00	\$3,600.00	\$20,000.00
	. ,	, ,	,
20 - Portable Changeable Message			
Board (Required 6 PCMB)	\$54,600.00	\$63,000.00	\$105,000.00
21 - Supply, Install, Relocate &	· · · · · · · · · · · · · · · · · · ·	·	<u> </u>
Remove (9:00 PM to 7:00 AM)	\$11,000.00	\$2,000.00	\$14,000.00
Total For Lot 4 : Lot 4 -		·	
Maintenance of Traffic (MOT)	\$143,035.00	\$96,650.00	\$197,750.00
Lot 5: Lot 5 - Pavement			
Marking/Signs			
1 - Double Solid 4" Yellow Line with			
4" Spacing Type B CL I	\$585.00	\$600.00	\$1,500.00
2 - Single Solid 4" White line -			
Parking Space Marking Type B	\$20.00	\$20.00	\$500.00
3 - 24" Wide White Line (Stop Bar)			
Type B CL I	\$700.00	\$700.00	\$1,470.00

4 - Single Solid 6" White line Type			
B CL I (Pedestrian	\$682.50	\$700.00	\$1,750.00
5 - TrafficPatternsXD Impresses			
Performed Thermoplastic	\$47,700.00	\$66,250.00	\$66,250.00
6 - Install New Special Sign - Street			
Name- (48" x 8") Diamond	\$6,000.00	\$10,000.00	\$3,000.00
7 - Relocate Sign as Directed by	ψ0,000.00	Ψ10,000.00	ψ5,000.00
Town Engineer	\$1,700.00	\$1,000.00	\$2,000.00
8 - Remove Sign and Post and	. ,	. ,	. ,
Deliver to Towns Street Operation			
	\$4,550.00	\$3,250.00	\$4,550.00
9 - Remove, Store and/or Reset			
Existing Sign as directed by	\$1,250.00	\$500.00	\$750.00
10 - Remove Parking Meter and			
Deliver to Town Street Operation	\$500.00	\$1,500.00	\$1,000.00
Total For Lot 5 : Lot 5 - Pavement	Ψ000.00	ψ1,000.00	ψ1,000.00
Marking/Signs	\$63,687.50	\$84,520.00	\$82,770.00
Lot 6 : Lot 6 - Traffic Signa	, ,	, . ,	<i>,</i> . ,
1 - 1" PVC Conduit, Complete in			
place incl. excavation, bedding	\$13,000.00	\$12,500.00	\$1,600.00
2. 211 DVC Complete in			
2 - 3" PVC Conduit, Complete in	#40 500 00	¢42.000.00	# 00,000,00
place incl. excavation, bedding	\$13,500.00	\$13,000.00	\$23,000.00
3 - 4" PVC Conduit, Complete in			
place incl. excavation, bedding	\$24,500.00	\$23,625.00	\$40,250.00
4 - 14/2C (S) Conductor Cable	ΨΣ-τ,000.00	ΨΕΟ,ΘΕΟ.ΘΟ	Ψ+0,200.00
Shielded	\$2,500.00	\$2,500.00	\$1,300.00
5 - 14/2C Conductor Cable	\$4,000.00	\$4,000.00	\$1,840.00
6 - 14/7C Conductor Cable	\$5,600.00	\$5,600.00	\$1,840.00
	· ·	· ·	· · ·
7 - 14/1 Enclosed Conductor Cable	\$5,250.00	\$5,250.00	\$1,950.00
8 - #6 AWG/3C	\$10,000.00	\$10,000.00	\$1,800.00
9 - Junction Box, JB - R1, Complete	404 000 00	404 000 00	440.000.00
in place as per plans and	\$21,000.00	\$21,000.00	\$19,000.00
10 - Junction Box, JB - R2,			
Complete in place as per plans and	¢24 600 00	¢24 400 00	\$20,040.00
	\$21,600.00	\$21,400.00	\$20,040.00
11 - Pedestrian Pole (Black Powder			
Coated), Complete as per	\$7,000.00	\$6,600.00	\$9,400.00
12 - APS Pedestrian Push Button	Ψ1,000.00	ψ0,000.00	ψο, 100.00
with Sign R10-3 Signage,	\$15,200.00	\$15,200.00	\$17,200.00
13 - Concrete Foundation Pedestal			
Pole, Incl. excavation,	\$8,400.00	\$8,000.00	\$14,300.00
14 - Relocate Pedestrian Pole,	******	AA 	*
Complete as per plans and	\$6,800.00	\$6,500.00	\$3,780.00

15 - Provide Power Source SE-6			
(Meter / Disconnect Switch),	\$6,800.00	\$6,500.00	\$11,200.00
16 - Remove Pedestrian Signal and	Ψ0,000.00	ψο,οσο.σο	Ψ11,200.00
Deliver to Towns Street	\$1,280.00	\$1,300.00	\$2,000.00
17 - SP-8 pedestrian signal Head	+ 1,= 2 2 2 2	¥ 1,000100	ψ=,000.00
(Black Powder Coated Enclosure)	\$3,180.00	\$3,100.00	\$6,600.00
18 - Supply and install 360 CMOS	, -,	+-,	, -,
video detection camera and	\$29,900.00	\$29,000.00	\$50,000.00
19 - GTT 764 Phase Selector,	, ,	. ,	· ,
Complete as per plans and	\$6,900.00	\$6,250.00	\$11,750.00
20 - GTT Preemption 722 detector			
with single confirmation light	\$4,200.00	\$3,800.00	\$7,200.00
21 - OPTICOM Cable GTT 138	\$3,500.00	\$3,250.00	\$3,250.00
22 - Sawcut for Loops	\$26,000.00	\$26,000.00	\$14,950.00
Total For Lot 6 : Lot 6 - Traffic Signal	\$240,110.00	\$234,375.00	\$264,250.00
Lot 7: Lot 7 - Street Lights			
1 - 1-3" PVC Conduit, Complete in			
place incl. excavation,	\$45,500.00	\$43,750.00	\$80,500.00
2 - 2-4" PVC Conduit, Complete in			
place incl. excavation,	\$49,500.00	\$48,000.00	\$70,500.00
3 - 3-4" PVC Conduit, Complete in			
place incl. excavation,	\$44,000.00	\$39,000.00	\$49,000.00
4 - Demo Existing Light Pole			
Foundation, Remove Concrete to 12"			
	\$4,800.00	\$3,950.00	\$6,500.00
5 - Street Light Foundation, per plan			
and DCSM specifications,	\$5,600.00	\$5,000.00	\$55,000.00
6 - Install TOWN SUPPLIED Street			
Lights, Complete as per plans	\$5,600.00	\$4,000.00	\$11,000.00
7 - #10 Cable, Complete as per plans			
and specifications	\$1,500.00	\$1,350.00	\$825.00
8 - Connectors, Complete as per plans			
and specifications	\$7,160.00	6400	16000
9 - Tie Proposed Ductbank to Existing	5400	5100	6500
10 - Connect to Exiting Junction Box	1900	1750	6500
11 - Cap Proposed Ductbank, Comple	1900	1900	6500
12 - Remove and Dispose of Existing 、	550	750	1150
Total For Lot 7 : Lot 7 - Street Lights	173410	160950	309975
Total Bid	\$1,482,262.50	\$1,576,440.00	\$1,945,995.00

PUBLIC BID OPENING NOTICE:

In accordance with the IFB, all bids were received via the Commonwealth's electronic procurement website eVA (www.eva.virginia.gov). The bid opening for this project was held at the date and time specified and livestreamed via Cisco Webex for accessibility to the public. This bid tabulation sheet represents the bid amounts that were read aloud during the public bid opening. All required forms and documentation submitted in response to this IFB will be reviewed by the Town of Leesburg.